

Michael L. Gitter, P.E.
Water Utility Director

Nathaniel Tillis
Wastewater Utility Director



Kenneth M. Scolaro, C.P.A.
Administrative Manager

Chad W. Regalia, P.E.
Chief Engineer

MEMORANDUM

DATE: May 21, 2024
TO: Board of Waterworks Commissioners
FROM: Michael Gitter, Water Utility Director *MG*
SUBJECT: **Contract W-24-4, 2024 Water Main Replacement – Phase 3**

On May 9, 2024, the Utility opened bids on the subject project. The following bids were received:

<i>BIDDER</i>	<i>TOTAL BID AMOUNT</i>
A.W. Oakes & Son, Inc.	\$1,208,595.00
Mid City Corporation	\$1,261,425.00

The lowest responsible bidder A.W. Oakes & Son, Inc., at a bid price of \$1,208,595.00. I recommend that the contract be awarded to A.W. Oakes & Son, Inc. at their bid amount of \$1,208,595.00. The engineer's estimate on this project is \$977,375.00.

MG/jb

CONTRACT W-24-4 2024 Water Main Replacement - Phase 3 Bid Opening: May 9, 2024 @ 10:00 AM												
#	DESCRIPTION	Code	Bid Qty	ENGINEER ESTIMATE			AW Oakes			Mid City		
				UNIT COST	ITEM TOTAL	%	UNIT COST	ITEM TOTAL	%	UNIT COST	ITEM TOTAL	%
1	8" Water Main, Granular Backfill, Type "A" Pavement Replacement	12	1045	\$275.00	\$287,375.00	29.4%	\$306.00	\$319,770.00	26.5%	\$345.00	\$360,525.00	28.6%
2	8" Water Main, Granular Backfill, 7" Type "B" Concrete Pavement	8	800	\$250.00	\$200,000.00	20.5%	\$298.00	\$238,400.00	19.7%	\$320.00	\$256,000.00	20.3%
3	8" Gate Valve and Box, Various Backfill, Various Pavement R	8	10	\$3,500.00	\$35,000.00	3.6%	\$3,650.00	\$36,500.00	3.0%	\$3,250.00	\$32,500.00	2.6%
4	Hydrant Assembly, Include 6" Gate Valve and Box, 6" Ductile	12	3	\$12,000.00	\$36,000.00	3.7%	\$13,750.00	\$41,250.00	3.4%	\$10,750.00	\$32,250.00	2.6%
5	1" New Copper Water Service, (Long Side, >25'), Granular Ba	8	19	\$6,000.00	\$114,000.00	11.7%	\$10,150.00	\$192,850.00	16.0%	\$8,500.00	\$161,500.00	12.8%
6	1" New Copper Water Service, (Short Side, <25'), Granular Ba	8	20	\$4,500.00	\$90,000.00	9.2%	\$6,770.00	\$135,400.00	11.2%	\$7,500.00	\$150,000.00	11.9%
7	Copper Water Service Reconnect, 3/4" or 1", Various Pavem	8	5	\$2,000.00	\$10,000.00	1.0%	\$2,485.00	\$12,425.00	1.0%	\$2,750.00	\$13,750.00	1.1%
8	1" New Copper Water Service, Private Side, Extend to Buildi	8	40	\$4,000.00	\$160,000.00	16.4%	\$4,100.00	\$164,000.00	13.6%	\$3,750.00	\$150,000.00	11.9%
9	Test Pit, excavate to determine material of private water ser	8	30	\$400.00	\$12,000.00	1.2%	\$500.00	\$15,000.00	1.2%	\$450.00	\$13,500.00	1.1%
10	Additional Interior Copper Plumbing (Beyond 5 LF Included i	8	200	\$10.00	\$2,000.00	0.2%	\$7.00	\$2,000.00	0.2%	\$7.00	\$1,400.00	0.1%
11	Mobilization for BASE BID	8	0	\$8,000.00	\$8,000.00	0.8%	\$8,000.00	\$8,000.00	0.7%	\$65,000.00	\$65,000.00	5.2%
12	Traffic Control for BASE BID	8	1	\$8,000.00	\$8,000.00	0.8%	\$8,000.00	\$8,000.00	0.7%	\$10,000.00	\$10,000.00	0.8%
32	Pavement Allowance	8	15000	\$1.00	\$15,000.00	1.5%	\$1.00	\$15,000.00	1.2%	\$1.00	\$15,000.00	1.2%
33		8	0	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%
50		8	0	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%
TOTALS					\$977,375.00			\$1,208,595.00			\$1,261,425.00	