

## Department of Public Works

City Hall  
730 Washington Avenue  
Racine, Wisconsin 53403  
262.636.9121 – Public Works  
262.636.9191 - Engineering



Mark H. Yehlen, PE  
Commissioner of Public Works

Thomas M. Eeg, P.E.  
Asst. Comm. of Public Works/Operations

John C. Rooney, P.E.  
Asst. Comm. of Public Works/City Engineer

November 7, 2016

Legistar Item: 0903-16

Alderman Terry McCarthy, Chairman  
Public Works and Services Committee  
Racine, WI

Dear Alderman McCarthy:

The Commissioner of Public Works, on Thursday, November 3, 2016, 2:00 P.M. (local time), received bids for Contract 20160055, Hantschel Park Shelter Replacement, and submits same for your approval. The following bids were received:

<u>Contractor</u>	<u>Base Bid</u>
Native Construction	\$149,000.00
Avantti Environmental Group	\$149,321.00
Scherrer Construction	\$156,959.00
Absolute Construction Enterprises, Inc.	\$172,000.00

This Parks Department project was estimated at \$65,000.

Per the Parks Department, it is recommended that the bid be rejected and rebid at a later date.

Sincerely yours,



Mark H. Yehlen  
Commissioner of Public Works

MHY:njp

cc: Mayor John Dickert  
Tom Friedel  
Tom Molbeck  
Bob Rafel

20160055 Hantschel Park Shelter Replacement (#4664886)

Owner: Racine, City of  
 Solicitor: Racine, City of  
 11/03/2016 02:00 PM CDT

Line Item	Item Code	Item Description	UoM	Quantity	Native construction		Avantti Environmental Group		Scherrer Construction		Absolute Construction	
					Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	1	Furnish all labor and materials necessary for the work indicated in the Plans and Specifications for Hantschel Park Shelter Replacement, for the lump sum of:	LS	1	\$149,000.00	\$149,000.00	\$149,321.00	\$149,321.00	\$156,959.00	\$156,959.00	\$172,000.00	\$172,000.00
A1	A1	Furnish all labor and materials necessary for the work indicated in the Plans and Specifications for the installation of stainless steel plumbing fixtures, for the lump sum of:	LS	1	\$15,000.00	\$15,000.00	\$10,880.00	\$10,880.00	\$4,972.00	\$4,972.00	\$5,940.00	\$5,940.00
A2	A2	Time & Material Rate for repair of latent conditions or additional work for any portion of this project.	LS	1	\$80.00	\$80.00			\$91.00	\$91.00	\$81.27	\$81.27
<b>Base Bid Total:</b>						<b>\$149,000.00</b>	<b>\$149,321.00</b>	<b>\$149,321.00</b>	<b>\$156,959.00</b>	<b>\$156,959.00</b>	<b>\$172,000.00</b>	<b>\$172,000.00</b>