APPENDIX A

VW Mitigation Program

Transit Capital Assistance Grant Program: Round 2

SECTION 4. PROJECT BUDGET

Identify each bus proposed to be replaced and each proposed replacement vehicle. For each bus to be replaced, include requested costs for lift more than one replacement request is made, buses must be listed below with the highest priority bus listed first, the second highest priorical Please see section 6.0 of the instructions for eligible and ineligible expenses.

Transit Bus Re	quested for	Replacemen	t				
Priority for Replacement	Active / Inactive	Make	Model	Engine Model Year	Date Placed in Service (MM/YYYY)	Gross Vehicle Weight Rating (GVWR) Class (select one)	Vehicle Identification Number (VIN)
1	Active	Gillig	G27B102N5	2009	10/2009	Class 8 (33,001 lbs. or more)	15GGB271491079708
2	Active	Gillig	G27B102N5	2009	06/2009	Class 8 (33,001 lbs. or more)	15GGB271491079709
3						Select GVWR	
4						Select GVWR	

		F	4		ga		=1: 15
			,				
new purchases		t um nu na nime					
ty bus listed se							
Engine Serial Number	Fleet ID Number (Required if Available)	Diesel Engine (yes/no)	Annual Fuel Usage (gallons)	Annual Operating Hours	Annual Idle Hours (do not include scheduled stops)	Previous 12 month Mileage	Current Odometer
73013709	76	Yes	6,028	1935	484	24,716	372,25
73013696	77	Yes	8,077	2339	585	29,885	368,43
		Select					
		Select					

					1		
9				Requested Replacement Vel	hicle		
Date Current Odometer Reading	Useful life remaining (years)	Estimated Value	Anticipated Scrapping Date (MM/YYYY)	Replacement Engine Type (select one)	Make	Model	Vehicle Model Year
9/1/2019	1	\$ 23,307		Battery Electric	Proterra	35' Catalyst E2 35'	2021
9/2/2019	1	\$ 21,366	08/2021	Battery Electric	Proterra	Catalyst E3	2021
				Diesel	Gillig	Low Floor 35'	2021
				Diesel	Gillig	Low Floor 35'	2021

	2 923				I management
				90 c	
				a	
		20.00			
Anticipated	Anticipated	Anticipated	Grant Amount	Grant Amount Requested	
PO Date	Delivery Date	Placement in Service		for BEB Charging	Total Request
(MM/YYYY)	(MM/YYYY)	(MM/YYYY)	New Vehicle	Infrastructure	(calculated)
12/2020	06/2021	08/2021	\$ 951,420	\$ 94,400	\$ 1,045,820
12,2020	00/2021	00/2021	331,420	34,400	J 1,043,820
12/2020	06/2021	08/2021	\$951,420	\$ 94,400	\$ 1,045,820
12/2020	— 06/2021	08/2021	\$ 457,000	- \$ -	\$ ~ 457,000
-	7				No.
-					
12/2020	0 6/2021	0 8/2021	_\$ -457,000 -	- \$ -	\$ -457,000