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AECOM Project Number _______________ 

AECOM Project Name - 2022 Sewer Management Services 

 
CONSULTING SERVICES AGREEMENT 

 
This Consulting Services Agreement (“Agreement”) effective this ______________________, 2022, is by and 
between the City of Racine, (“Racine”), and AECOM Technical Services, Inc., a California corporation, 
(“AECOM”); each also referred to individually as (“Party”) and collectively as (“Parties”). 
 
In consideration of the mutual covenants and promises contained herein, the Parties agree as follows: 
 
1. SCOPE OF SERVICES 
 
1.1 AECOM shall perform the services set forth in EXHIBIT A (“Services”), incorporated herein by 

reference.  
 
1.2 AECOM will provide the work products (“Deliverables”) in accordance with the schedule (“Project 
Schedule”), if applicable, as set forth in EXHIBIT A. 
 
2. TERM OF AGREEMENT Upon execution by the Parties, this Agreement shall have the effective date 
set forth above.  This Agreement shall remain in force until all obligations related to the Services, other than 
those obligations which survive termination of this Agreement under Article 22, have been fulfilled, unless this 
Agreement is sooner terminated as set forth herein. 
 
3. COMPENSATION AND PAYMENT AECOM shall be paid for the performance of the Services in 
accordance with EXHIBIT B (“Compensation and Payment”), incorporated herein by reference. 
 
4. NOTICE All notices, requests, claims, demands and other official communications herein shall be in 
writing.  Such notices shall be given (i) by delivery in person, (ii) by a nationally recognized commercial courier 
service; or (iii) by United States Postal Service, registered mail, postage prepaid and return receipt requested.  
Notices shall be effective upon actual delivery to the other Party at the following addresses: 
 

TO CITY OF RACINE: 
City Hall 
730 Washington Avenue, Room 304
Racine, WI 53403 
Attn: John Rooney 

 
TO AECOM: 

1555 N RiverCenter Drive, Suite 214 
Milwaukee, WI 53212 
Attn: Eric Bartlein 

 
Claims-related notices shall be copied to: 
Chief Counsel, Americas Design and Consulting Services 
515 South Flower Street, Suite 1050 
Los Angeles, CA 90071 

 
or to which address the receiving Party may from time to time give notice to the other Party.  Rejection or other 
refusal to accept, or the inability to deliver because of changed address for which no notice was given, shall 
be deemed to be receipt of the notice as of the date of such rejection, refusal to accept, or inability to deliver. 
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5. AECOM’S RESPONSIBILITIES 
 
5.1 AECOM shall perform the Services in accordance with the degree of professional skill, quality and 
care ordinarily exercised by members of the same profession currently practicing in the same location under 
comparable circumstances and as expeditiously as is consistent with professional skill and the orderly 
progress of the Project.  The full extent of AECOM's responsibility with respect to the Services shall be to 
perform in accordance with the above standards and to remedy any material deficiencies or defects in the 
Deliverables at AECOM’s own expense, provided that AECOM is notified by Racine, in writing, of any such 
deficiency or defect within a reasonable period after discovery thereof, but in no event later than two years 
after AECOM's completion or termination of the Services.  AECOM MAKES NO OTHER 
REPRESENTATIONS OR WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY IMPLIED 
WARRANTIES OF FITNESS FOR A PARTICULAR PURPOSE, MERCHANTABILITY, INFORMATIONAL 
CONTENT OR OTHERWISE. 
 
5.2 AECOM will endeavor in good faith, as needed, to obtain from the appropriate authorities their 
interpretation of applicable codes and standards and will apply its professional judgment in interpreting the 
codes and standards as they apply to the Project at the time of performance of the Services.  Notwithstanding 
the above, the Parties agree that, as the Project progresses, such codes or standards may change or the 
applicability of such codes or standards may vary from AECOM’s original interpretation through no fault of 
AECOM and that additional costs necessary to conform to such changes or interpretations during or after 
execution of the Services will be subject to an equitable adjustment in the Compensation and Project 
Schedule. AECOM shall not be entitled to such additional costs unless AECOM provides reasonable notice 
to Racine prior to the execution of services deemed by AECOM to be subject to such equitable adjustment 
in the Compensation and Project Schedule.  
 
5.3 AECOM shall be responsible for its performance and that of all AECOM’s lower-tier subcontractors 
and vendors.  However, AECOM shall not be responsible for health or safety programs or precautions related 
to Racine's activities or operations or those of Racine's other contractors and consultants or their respective 
subcontractors and vendors (“Contractors”).  AECOM shall have no responsibility for (i) construction means, 
methods, techniques, sequences or procedures; (ii) for the direction of Contractors’ personnel; (iii) selection 
of construction equipment; (iv) coordination of Contractors’ work; (v) for placing into operation any plant or 
equipment; or (vi) for Contractors’ failure to perform the work in accordance with any applicable construction 
contract.  AECOM shall not be responsible for Racine's pre-existing site conditions or the aggravation of 
those preexisting site conditions to the extent not caused by the negligence or willful misconduct of AECOM.  
AECOM shall not be responsible for inspecting, observing, reporting or correcting health or safety conditions 
or deficiencies of Racine, Contractors or others at the project site (“Project Site”) other than AECOM’s 
employees, subcontractors, subconsultants and vendors.  So as not to discourage AECOM from voluntarily 
addressing health or safety issues while at the Project Site, in the event AECOM does identify such issues 
by making observations, reports, suggestions or otherwise, AECOM shall have no authority to direct the 
actions of others not under AECOM’s responsibility and control and shall have no liability, responsibility, or 
affirmative duty arising on account of AECOM’s actions or forbearance. 
 
5.4 Notwithstanding anything contained in this Agreement, AECOM shall have no responsibility for the 
discovery, presence, handling, removal, transportation, storage or disposal of, or exposure of persons to 
hazardous materials in any form related to the Project. 
 
6. RACINE’S RESPONSIBILITIES 
 
6.1 Racine shall provide in writing any specific Racine requirements or criteria for the Project. 
 
6.2 Racine shall furnish to AECOM all information and technical data in Racine's possession or control 
reasonably required for the proper performance of the Services.  AECOM shall be entitled to reasonably rely 
without independent verification upon the information and data provided by Racine or obtained from generally 
accepted sources within the industry, except to the extent such verification by AECOM is expressly required 
as a defined part of the Services. 
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6.3 Racine shall arrange for access and make all provisions necessary for AECOM to enter upon public 
and/or private property as required for AECOM to properly perform the Services. Racine shall disclose to 
AECOM any known or suspected hazards at the Project Site which may pose a threat to human health, 
property or the environment. 
 
6.4 If any document or inquiry requires Racine to approve, comment, or to provide any decision or 
direction with regard to the Services, such approval, comment, decision or direction shall be provided within 
a reasonable time within the context of the Project Schedule, or if not identified in the Project Schedule, 
within a reasonable time to facilitate the timely performance of the Services. 
 
7. INDEPENDENT CONTRACTOR Nothing contained in this Agreement shall be construed to create 
a partnership, joint venture, or create a relationship of employer/employee or principal/agent between Racine 
or Racine’s Contractors and AECOM or any of AECOM’s employees, subcontractors, subconsultants and 
vendors. 
 
8. CONFIDENTIALITY 
 
8.1 AECOM shall treat as confidential information and data delivered to it by Racine or developed in the 
performance of the Services that are specified in writing by Racine to be confidential (“Confidential 
Information”).  Confidential Information shall not be reproduced, transmitted, disclosed or used by AECOM 
without the consent of Racine, except in the proper performance of the Services.   
 
8.2 Notwithstanding the above, these restrictions shall not apply to Confidential Information which (i) is 
already known to AECOM at the time of its disclosure; (ii) becomes publicly known through no wrongful act 
or omission of AECOM; (iii) is communicated to a third party with the express written consent of Racine and 
not subject to restrictions on further use or disclosure; (iv) is independently developed by AECOM; or, (v) to 
the extent such Confidential Information is required by Law to be disclosed to any governmental agency or 
authority; provided that before making such disclosure, AECOM shall promptly provide Racine with written 
notice of such requirement and a reasonable opportunity for Racine to object to the disclosure or to take 
action that Racine deems appropriate to maintain the confidentiality of the Confidential Information.   
 
8.3 Upon termination of this Agreement or upon Racine’s written request, AECOM shall return the 
Confidential Information to Racine or destroy the Confidential Information in AECOM’s possession or control.  
Notwithstanding the above, AECOM shall be entitled to retain a copy of such Confidential Information relating 
to the Services or this Agreement for its archives, subject to AECOM’s continued compliance with this Article 
8.   
 
8.4. Notwithstanding anything else contained herein, the Parties acknowledge the applicability of the 
Wisconsin Public Records Law to all records, as defined by that law, held or maintained in AECOM’s 
possession and control on behalf of Racine.   
 
9. DATA RIGHTS 
 
9.1 All Deliverables set forth in Exhibit A shall become the property of Racine upon proper payment for 
the Services.  AECOM shall bear no liability or responsibility for Deliverables that have been modified post-
delivery or used for a purpose other than that for which it was prepared under this Agreement.  
 
9.2 Notwithstanding Section 9.1 above, AECOM’s proprietary information, including without limitation, 
work papers, drawings, specifications, processes, procedures, software, interim or draft documents, 
methodologies, know-how, software and other instruments of service belonging to or licensed by AECOM 
and used to develop the Work Product (“AECOM Data”), shall remain the sole property of AECOM.  To the 
extent the Deliverables contain or require the use of AECOM Data, AECOM hereby grants to Racine, upon 
proper payment for the Services, a non-exclusive, non-transferable and royalty-free license to use such 
AECOM Data solely for the purposes for which the Deliverables were developed.   
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9.3 Nothing in this Article shall be construed to prohibit AECOM from using skills, knowledge or 
experience gained by AECOM in the performance of the Services for other purposes, provided that AECOM 
does not use Racine’s Confidential Information. 
 
10. COMPLIANCE The Parties shall comply with applicable treaties, compacts, statutes, ordinances, 
codes, regulations, consent decrees, orders, judgments, rules, and other requirements of governmental or 
judicial entities that have jurisdiction over the Services (“Law”). 
 
11. FORCE MAJEURE Neither Party shall be responsible for a delay in its respective performance 
under this Agreement, other than a delay in payment for Services already performed, if such delay is caused 
by extraordinary weather conditions or other natural catastrophes, war, terrorist attacks, sabotage, computer 
viruses, riots, strikes, lockouts or other industrial disturbances, acts of governmental agencies or authorities, 
discovery of Hazardous Materials or differing and unforeseeable site conditions, or other events beyond the 
reasonable control of the claiming Party.  AECOM shall be entitled to an equitable adjustment to the Project 
Schedule in the foregoing circumstances.  Racine shall be entitled to an equitable adjustment to the 
Compensation Schedule in the foregoing circumstances. 
 
12. INSURANCE 
 
12.1 AECOM shall not commence work on contract until proof of insurance required has been provided to 

the applicable department before the contract or purchase order is considered for approval by the 
City of Racine. 

 
12.2 It is hereby agreed and understood that the insurance required hereunder by Racine is primary 

coverage and that any insurance or self-insurance maintained by the City of Racine, their elected 
and appointed officials, officers, employees, or authorized representatives or volunteers, and each of 
them, will not contribute to a loss. All insurance shall be in full force prior to commencing work and 
remain in force until the entire job is completed and the length of time that is specified, if any, as 
listed below, whichever is longer. 

 
12.3 AECOM will maintain the following insurance coverages and amounts: 
 

12.3.1 PROFESSIONAL LIABILITY 
 

A. Limits 
 

(1) $1,000,000 each claim 
(2) $1,000,000 annual aggregate 

 
B. Must continue coverage for 2 years after final acceptance for service/job. 

 
12.3.2 GENERAL LIABILITY COVERAGE 

 
A. Commercial General Liability 
 

(1) $1,000,000 each occurrence limit 
(2) $1,000,000 personal liability and advertising injury 
(3) $2,000,000 general aggregate 
(4) $2,000,000 products - completed operations aggregate 

 
B. Claims made form of coverage is not acceptable. 
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C. Insurance must include: 
 

(1) Premises and Operations Liability 
(2) Contractual Liability 
(3) Personal Injury 
(4) Explosion, collapse and underground coverage 
(5) Products/Completed Operations must be carried for two years after acceptance 
of completed work 
(6) The general aggregate must apply separately to this project/location 

 
 

12.3.3 BUSINESS AUTOMOBILE COVERAGE 
 

A. $1,000,000 combined single limit for Bodily Injury and Property Damage each accident 
 
B. Must cover liability for Symbol #1 - "Any Auto" - including Owned, Non-Owned, and Hired 
Automobile Liability. 
 

12.3.4 WORKERS COMPENSATION AND EMPLOYERS LIABILITY – As required by Wisconsin 
State Statute or any Workers Compensation Statutes of a different state for work performed 
in such state. 

 
A. Must carry coverage for Statutory Workers Compensation and an Employers Liability limit 
of: 
 

(1) $100,000 Each Accident 
(2) $500,000 Disease Policy Limit 
(3) $100,000 Disease - Each Employee 

 
12.3.5 UMBRELLA LIABILITY – If exposure exists, provide coverage at least as broad as the 

underlying Commercial General Liability, Automobile Liability and Employers Liability, with a 
minimum limit of $2,000,000 each occurrence and $2,000,000 aggregate, and a maximum 
self-insured retention of $10,000. 

 
12.3.6 ADDITIONAL PROVISIONS 

 
A. Primary and Non-contributory requirement - all insurance must be primary and 
noncontributory to any insurance or self-insurance carried by the City of Racine. 
 
B. Acceptability of Insurers - Insurance is to be placed with insurers that have an A. M. Best 
rating of no less than A- and a Financial Size Category of no less than Class VII, and who 
are authorized as an admitted insurance company in the State of Wisconsin. 
 
C. Additional Insured Requirements - The following must be named as additional insureds 
on the General Liability and Business Automobile liability coverage arising out of project 
work:  
 

The City of Racine, their elected and appointed officials, officers, employees, 
authorized representatives, and volunteers.  
 

On the Commercial General liability Policy, the additional insured coverage must be ISO 
form CG 20 10 0704 and also include Products - Completed Operations additional insured 
coverage per ISO form CG 20 37 07 04 or their equivalents for a minimum of two years after 
acceptance of work. This does not apply to Workers Compensation Policies. 
 
D. Deductibles and Self-Insured Retentions - Any deductible or self-insured retention must 
be declared to the City of Racine. 



City of Racine 
  February 17, 2022 

 

 

U.S. Consulting Services Agreement (02-18-2015) 
Page 6 of 20 

 
E. Evidences of Insurance - Prior to execution of the agreement, the Contractor shall file 
with Racine a certificate of insurance (Accord Form 25-S or equivalent) signed by the 
insurer's representative evidencing the coverage required by this agreement. In addition 
form CG 20 10 07 04 for ongoing work exposure and form CG 20 37 07 04 for products-
completed operations exposure must also be provided or their equivalent. 

 
13. INDEMNITY  
 
13.1        To the fullest extent allowable by law, AECOM hereby indemnifies and shall defend and hold 
harmless the City of Racine, their elected and appointed officials, officers, employees or authorized 
representatives or volunteers and each of them from and against any and all suits, actions, legal or 
administrative proceedings, claims, demands, damages, liabilities, interest, reasonable attorneys' fees, 
costs, and expenses whether arising before, during, or after completion of the work hereunder and to the 
extent caused, occasioned, or contributed to or claimed to be caused, occasioned, or contributed to, by 
reason of any negligent act, error, or omission, whether active or passive, of AECOM or of anyone acting 
under its direction or control or on its behalf in connection with or incident to the performance of this 
Agreement. AECOM's aforesaid indemnity and hold harmless agreement shall not be applicable to any 
liability to the extent caused by the negligence or willful misconduct of the City of Racine, or their elected 
and appointed officials, officers, employees or authorized representatives or volunteers. This indemnity 
provision shall survive the termination or expiration of this Agreement. 
 
In any and all claims against the City of Racine, their elected and appointed officials, officers, employees or 
authorized representatives or volunteers by an employee of AECOM, any subcontractor, or anyone for 
whose acts any of them may be liable, the indemnification obligation under this paragraph shall not be limited 
in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for 
AECOM or any of AECOM’s employees, subcontractors, subconsultants and vendors under Worker's 
Compensation Acts, Disability Benefit Acts, or other employee benefit acts. 
 
No provision of this Indemnification clause shall give rise to any duties not otherwise provided for by this 
Agreement or by operation of law.  No provision of this Indemnity clause shall be construed to negate, 
abridge, or otherwise reduce any other right or obligation of indemnity that would otherwise exist as to the 
City of Racine, their elected and appointed officials, officers, employees or authorized representatives or 
volunteers under this or any other contract. This clause is to be read in conjunction with all other indemnity 
provisions contained in this Agreement.  Any conflict or ambiguity arising between any indemnity provisions 
in this Agreement shall be construed in favor of indemnified parties except when such interpretation would 
violate the laws of the state in which the job site is located. Notwithstanding anything else contained in this 
agreement, AECOM shall reimburse the City of Racine, their elected and appointed officials, officers, 
employees or authorized representatives or volunteers for any and all reasonable legal expenses and costs 
incurred by each of them in connection therewith or in enforcing the indemnity herein provided.  AECOM's 
obligation to indemnify shall not be restricted to insurance proceeds, if any, received by the City of Racine, 
their elected and appointed officials, officers, employees or authorized representatives or volunteers. 
 
13.2 If the Services include AECOM’s performance during the construction phase of the Project, Racine 
shall require Racine’s Contractors working on the Project Site to include AECOM, its directors, officers and 
employees in any indemnity that Racine requires such Contractors to provide to Racine.   
 
14. CONSEQUENTIAL DAMAGES WAIVER  IN NO EVENT SHALL EITHER PARTY, THEIR 
PARENTS, AFFILIATES AND SUBSIDIARIES OR THEIR RESPECTIVE DIRECTORS OFFICERS OR 
EMPLOYEES BE LIABLE TO THE OTHER FOR ANY INDIRECT, INCIDENTAL, SPECIAL, 
CONSEQUENTIAL OR PUNITIVE DAMAGES WHATSOEVER (INCLUDING, WITHOUT LIMITATION, 
LOST PROFITS, LOSS OF REVENUE, LOSS OF USE OR INTERRUPTION OF BUSINESS) ARISING OUT 
OF OR RELATED TO THIS AGREEMENT, EVEN IF ADVISED OF THE POSSIBILITY OF SUCH 
DAMAGES. 
 
15. RISK ALLOCATION AND RESTRICTION OF REMEDIES THE PARTIES HAVE EVALUATED THE 
RESPECTIVE RISKS AND REMEDIES UNDER THIS AGREEMENT AND AGREE TO ALLOCATE THE 
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RISKS AND RESTRICT THE REMEDIES TO REFLECT THAT EVALUATION.  RACINE AGREES TO 
RESTRICT ITS REMEDIES UNDER THIS AGREEMENT AGAINST AECOM, ITS PARENTS, AFFILIATES 
AND SUBSIDIARIES, AND THEIR RESPECTIVE DIRECTORS, OFFICERS, SHAREHOLDERS AND 
EMPLOYEES, (“AECOM COVERED PARTIES”), SO THAT THE TOTAL AGGREGATE LIABILITY OF THE 
AECOM COVERED PARTIES SHALL NOT EXCEED THE ACTUAL PAID COMPENSATION FOR THE 
SERVICES.  THIS RESTRICTION OF REMEDIES SHALL APPLY TO ALL SUITS, CLAIMS, ACTIONS, 
LOSSES, COSTS (INCLUDING ATTORNEY FEES) AND DAMAGES OF ANY NATURE ARISING FROM 
OR RELATED TO THIS AGREEMENT WITHOUT REGARD TO THE LEGAL THEORY UNDER WHICH 
SUCH LIABILITY IS IMPOSED.  CLAIMS MUST BE BROUGHT WITHIN TWO CALENDAR YEARS FROM 
PERFORMANCE OF THE SERVICES UNLESS A LONGER PERIOD IS REQUIRED BY LAW. 
 
16. DISPUTES RESOLUTION   
 
16.1 Either Party may initiate a dispute resolution by providing written notice to the other Party setting 
forth the subject of the claim, dispute or controversy (“Claim”) and the requested relief. The recipient of such 
notice shall respond within 30 business days with a written statement of its position and a recommended 
solution to the Claim.   
 
16.2 If the Parties cannot resolve the dispute through negotiation, either Party may refer the Claim to a 
panel (“Panel”) consisting of a designated senior representative from each Party (“Representative”), who 
shall have the authority to resolve such Claim.  The Representatives shall not have been directly involved in 
the Services and shall negotiate in good faith.  No written or verbal representation made by either Party in 
the course of any Panel proceeding or other settlement negotiations shall be deemed to be a party 
admission. The Parties acknowledge that any resolution hereunder shall require the ratification of Racine’s 
Common Council.   If the representatives are unable to resolve the dispute within 90 days, either Party may 
pursue its respective legal and equitable remedies.   
 
17. GOVERNING LAW This Agreement shall be governed by and interpreted under the laws of the 
State of Wisconsin, excluding the conflict of law provisions. 
  
18. TERMINATION   
 
18.1 This Agreement may be terminated for convenience by either Party upon 30 days advance written 
notice.  On termination, AECOM will be paid for all Services performed up through the termination date. 
 
18.2 This Agreement may be terminated for cause by either Party if the other Party materially fails to 
perform its obligations under this Agreement, does not commence correction of such non-performance within 
10 business days of receipt of written notice and/or fails to diligently complete such correction thereafter.  
The respective rights and obligations of the Parties predating such termination shall survive termination of 
this Agreement. 
 
19. ASSIGNMENT   
 
19.1 Neither Party may assign this Agreement without the written consent of the other Party. 
 
19.2 Notwithstanding Section 19.1 above, the Parties recognize that AECOM has affiliated companies 
who have specialized expertise, necessary certifications/registrations or other capabilities that may make 
use of such affiliates more suitable for the performance of all or part of the Services.  AECOM shall be entitled 
without additional consent to assign this Agreement or performance of the Services, in whole or in part, to 
any of AECOM’s subsidiaries or affiliates upon written notice to Racine; provided, however, that AECOM 
shall remain liable for the performance, obligations and responsibilities of such Affiliates under this 
Agreement. 
 
20. PARTIES IN INTEREST Nothing in this Agreement, expressed or implied, is intended to confer on 
any person or entity other than the Parties any right or remedy under or by reason of this Agreement.  The 
provisions of this Agreement shall bind and inure solely to the benefit of the Parties and their respective 
successors and permitted assigns.  
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21. WAIVER    Either Party may in writing waive any provisions of this Agreement to the extent such 
provision is for the benefit of the waiving Party.  No waiver by any Party of a breach of any provision of this 
Agreement shall be construed to be a waiver of any subsequent or different breach. 
 
22. SEVERABILITY AND SURVIVAL The invalidity or unenforceability of any particular provision of this 
Agreement shall not affect the other provisions, and this Agreement shall be construed in all respects as if 
any invalid or unenforceable provision were omitted.  Articles 4 (Notice), 5 (AECOM’s Responsibilities), 6.2 
(Reliance on Data), 8 (Confidentiality), 9 (Data Rights), 12 (Insurance), 13 (Indemnity), 14 (Consequential 
Damages Waiver), 15 (Risk Allocation), 16 (Disputes Resolution), 17 (Governing Law), 19 (Assignment), 20 
(Parties in Interest) or 22 (Survival) shall survive termination of this Agreement. 
 
23. PREPARATION OF AGREEMENT Each Party has had the opportunity to avail itself of legal advice 
and counsel.  Neither Party shall be deemed to be the drafter or author of this Agreement.  In the event this 
Agreement is subject to interpretation or construction by a court of law or panel of arbitration, such court or 
panel shall not construe this Agreement, or any portion hereof, against either Party as the drafter of this 
Agreement. 
 
24. SIGNATURES Each person executing this Agreement warrants that he/she has the necessary 
authority to do so on behalf of the respective Party.  This Agreement may be executed in one or more 
counterparts, each of which shall be deemed an original, but all of which together shall constitute a single 
agreement. Signatures sent by telefax or email shall be deemed to have the same effect as original 
signatures. 
 
25. ORDER OF PRECEDENCE 
 

EXHIBIT C      Change Orders 
Consulting Services Agreement  Article 26 
Consulting Services Agreement   Articles 1 through 25 and 27 
EXHIBIT B     Compensation and Payment 
EXHIBIT A     Services  

 Other contract documents 
 
26. SPECIAL TERMS AND CONDITIONS.   
 

None 
 

 
27. ENTIRE AGREEMENT This Agreement contains all of the promises, representations and 
understandings of the Parties and supersedes any previous understandings, commitments, proposals or 
agreements, whether oral or written.  This Agreement shall not be altered, changed, or amended except as 
set forth in a written amendment to this Agreement, duly executed by both Parties.  The attached EXHIBIT C 
(“Contract amendment”), incorporated herein by reference, is the preferred form for such use. 
  



City of Racine 
  February 17, 2022 

 

 

U.S. Consulting Services Agreement (02-18-2015) 
Page 9 of 20 

27. ENTIRE AGREEMENT This Agreement contains all of the promises, representations and 
understandings of the Parties and supersedes any previous understandings, commitments, proposals or 
agreements, whether oral or written.  This Agreement shall not be altered, changed, or amended except as 
set forth in a written amendment to this Agreement, duly executed by both Parties.  The attached EXHIBIT C 
(“Change Order”), incorporated herein by reference, is the preferred form for such use. 
 
 
 
AECOM TECHNICAL SERVICES, INC.  CITY OF RACINE 
 
By:                                                          By:    
 
Printed Name: Ross A. Hillsman, P.E.    Printed Name:  Cory Mason                      
 
Title:  AVP, Civil Manager                    Title:    Mayor  
 
Date:            2/17/2022       Date:    
 
ATTEST:       APPROVED AS TO FORM: 
 
By:                                                       By:   
 
Printed Name:    Tara Coolidge    Printed Name:    Scott R. Letteney   
 
Title:              City Clerk                          Title:    City Attorney  
 
Date:                                   Date:    
 
COUNTERSIGNED: 
 
Provision has been made to pay the liability that will accrue hereunder. 

 
 

        
Finance Director 
 
 

(End of page)   
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EXHIBIT A 
 

SERVICES 
 
 
Services: 

Proposal for 
2022 Sewer Management Services 
For the City of Racine, Wisconsin 

 
February 17, 2022 

Background 
 
The City of Racine owns about one million feet of sanitary sewer and a similar length of storm sewer and 
inlet leads.  Thousands of sewer structures are also under City ownership.  Racine is proactive in managing 
these important sewer assets.  Capturing sewer system inventory and condition data, data analysis, planning 
and reporting are required to provide optimal results and functionality from the City’s sewer assets. 
 
AECOM Technical Services, Inc. (AECOM) has been assisting the City of Racine with its sewer evaluation 
and management needs for over 30 years.  Formal management including City-initiated CCTV and manhole 
inspection contracts has occurred since 2004.  Tasks under this agreement build on previous work and 
provide the basis for effective and comprehensive sewer planning, rehabilitation design, construction, 
maintenance, and overall asset management. 
 
This year, 2022, is the continuation of a new cycle of CCTV Inspection work in the city.  Initial televising of all 
city-owned sewers within the city limits was substantially completed in 2014.  A priority scheme was created 
to focus future CCTV work on sewers meeting defined criteria that will result in developing effective future 
rehabilitation plans. 
 
The 2021 CCTV and Manhole Inspection contract that was let out in Dec 2021 had a proposed scope of 
work for City-owned gravity sewers comprised of an estimated: 

- 62,785 LF of Storm Sewer Mains 
- 4,736 LF of Storm Inlet Leads 
- 65,732 LF of Sanitary Sewer Mains 

 
Another CCTV and Manhole Inspection contract is to be let out in 2022 that is assumed to have a similar 
amount of work. 
 
No Racine Wastewater Utility (RWU) work is included in the 2021 or 2022 CCTV and Manhole Inspection 
contract. 
 
Scope of Services 
 
Task 1 – CCTV Candidates and GIS Mapping 
 
AECOM shall attend two preconstruction conferences with representatives of the Contractor, City, and 
AECOM.  One will be for the 2021 CCTV contract and the other for the 2022 CCTV contract. 
 
AECOM shall provide GIS mapping of the televising lists included in the Bidder’s Documents Appendices for 
each contract (2021 & 2022).  This includes the revised overview map(s) and individual atlas sheets 
consistent with the previous 2020 contract for the selected contractor. 
 
AECOM shall provide GIS mapping of the sanitary and storm sewers that have CIPP lined in the past and 
provide lists of the said sewers.  
 
AECOM shall provide GIS mapping displaying the sanitary and storm sewers last year that the sewers were 
televised.  
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Task 2 – 2021 & 2022 CCTV Contracts Inspection Oversight 
 
This task will be conducted primarily by City staff.  AECOM proposes limited involvement including limited 
site visits during the field data collection phase as this involvement will assist in efficient work on later tasks 
by AECOM.  Up to 40 hours of vendor oversight assistance will be provided under this task for each 
televising contract (2021 & 2022). 
 
Edits to the GIS inventory/location data identified by CCTV vendor and City staff during this Task will be 
forwarded to AECOM for implementation in the GIS system under Task 5. 
 
 
Task 3 – CCTV Video Inspection Data Review/Recommendations  
 
AECOM shall review CCTV video inspection data resulting in rehabilitation recommendations for City sewer 
infrastructure.  Recommendations shall be based on observation coding by the contractor(s) and the matrix 
of rehabilitation alternatives developed under previous projects. 
 
For City-owned sewers, consistent with previous projects, AECOM shall identify potential and critical 
observations on individual sewer segments and manholes.  These segments and manholes will be reviewed 
in detail for rehabilitation analysis.  Field comments by the vendor in the collected CCTV Inspection data 
shall also be reviewed as potential rehabilitation candidates.  Other sewers that do not have potential/critical 
observations and that do not have field comments will receive a “no action” recommendation for capital 
improvements. 
 
AECOM shall deliver a planning-level recommendations database for the 2021 & 2022 CCTV as well as a 
combined recommendations database for 2004 – 2022 CCTV and MHI work. 
 
The 2021 & 2022 CCTV scope of work focuses on sewers in the mid-condition range.  These sewers have a 
higher density of structural damage than the sewer population as a whole, requiring more video review time 
than experienced in the first 10 years of this program.  Video review is now required on an estimated 60-70% 
of the televised lines rather than the 40% experienced in the initial CCTV projects which televised all lines in 
the city.  In addition, the reviewer may now compare the previous (10-year-old) recommendation to that 
resulting from the 2021 and 2022 CCTV video reviews. 
 
 
Task 4 – Resolve Incomplete Inspections and CCTV Contractor Notes 
 
This Task will be conducted primarily by City staff and includes activities such as exposing buried manholes, 
locating missing structures, interfacing with utilities where other agencies’ infrastructure intersects City-
owned sewers and structures, etc.  This task intends is to allow the contractor to complete the CCTV and 
MHI scope of work assigned.  AECOM will provide up to 80 hours of as-needed services which may include 
field review, video review for a location, GIS, or other actions.   
 
The City will provide AECOM with the resolution to these issues for incorporation into the GIS inventory 
under Task 5. 
 
 
Task 5 – Update GIS Inventory for 2020 and 2021 Records 
 
AECOM shall update the GIS sewer inventory for three types of system changes, namely: 

- Construction changes from record drawings 
- Locations noted by City staff that is different than the GIS representation 
- Changes noted in the CCTV/MHI work by the vendor(s) 

 
First, changes made during the 2020 and 2021 construction seasons will be updated.  The City will provide 
record drawings (digital files in Adobe pdf format) for all projects that included sewer construction.  Any 
construction or demolition project that affected City-owned or Utility-owned sewer infrastructure will be 
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compiled by the City and transmitted to AECOM.  The 2016 and 2017 Sewer Lining projects were the first 
lining projects with specific lateral locations and actions presented in record drawings.  AECOM shall update 
lateral data in the GIS inventory based on CIPP record drawings from 2020 which carried over into 2021, and 
record drawings from CIPP 2021 which carried over into 2022. 
 
Second, other sewer atlas changes that have been noted by City and RWU staff as they conduct their daily 
work will be updated in GIS.  These changes, known as “user knowledge”, will be compiled by the City or 
RWU and transmitted to AECOM as they are identified.  AECOM shall incorporate these changes, as they 
arise, into the GIS sewer system. 
 
Third, this task includes editing the City’s GIS sewer inventory and attributes with changes identified by the 
CCTV contractor and provided to AECOM by the Contractor. 
 
All three of the GIS edit types noted above shall be conducted by AECOM staff.  A version of the Sanitary 
and Storm network will be checked out of ArcSDE through the City MIS Department.  Edits, including 
updates, deletions, and additions to infrastructure spatial location and attribute information shall be 
completed in the checked-out geodatabase version.  The edited version will then be delivered back to the 
city and checked in to ArcSDE by the MIS Department. 
 
 
Task 6 – Digital Delivery, Preparation, and Load/Edit City Server 
 
Upon receipt of the deliverables from the 2021 & 2022 CCTV contractors, AECOM shall identify sewer 
sections and structures that do not match the GIS inventory naming scheme (PipeID, UpstreamMH, 
DownstreamMH).  AECOM shall provide the vendor with required changes to be incorporated by the vendor 
in the vendor’s final PACP file delivery in a format consistent with the import requirements of Cityworks. 
 
Changes to the sewer inventory from Task 5 may affect Cityworks linkages to the current year or past year’s 
video/data.  For instance, an unknown (e.g. buried) manhole may divide one sewer section into two new 
sections.  Assigning a new manhole number will alter the previous sewer inventory.  AECOM shall assign 
new numbers, split or merge sections, and will provide directory and file name updates for the City to 
incorporate into Cityworks, linking GIS to current video files and sewer conditions while retaining linkage to 
past data. 
 
 
Task 7 – Utility Cleaning Work Monitoring 
 
AECOM shall continue monitoring the RWU sewer cleaning tracking application.  AECOM provided the Utility 
with a current sewer dataset and a database application in Microsoft Access format to track the Utility’s 
sewer cleaning work on a daily or weekly basis.  Periodically (normally quarterly), AECOM will receive a copy 
of the Utility file to upload into the City’s server.  AECOM shall help conduct QC activity on the Utility data 
entry.  AECOM shall provide maps for tracking work accomplished and scheduling future cleaning work.  For 
example, root-cutting requirements identified by CCTV contracts will be transmitted to the Utility for action.  
Additionally, AECOM shall create hazard maps for known obstructions in sewers to control the use of cutting 
equipment in obstructed sewers. 
 
AECOM understands that the Utility is planning on upgrading the cleaning crew’s laptop and AECOM will set 
up the new laptop with the cleaning tracking database. 
 
 
Task 8 – 2021/2022 Project Report 
 
AECOM shall prepare a report summarizing the sewer and structure findings and recommendations 
compiled from 2004 through 2022 CCTV and Manhole Inspection Projects for the City-owned assets. This 
report will cover 2021 and 2022.  The report will include the number of pipe segments and manholes that 
have been inspected, analyzed, and recommended for rehabilitation.  AECOM shall prepare cost estimates 
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for the recommended rehabilitation for each pipe type by size and each manhole assigned a rehabilitation 
action. Three (3) bond copies and a pdf will be provided. 
 
AECOM shall assist City staff with sewer recommendations for 2023 road improvement projects. Up to 60 
hours is included in this task.  
 
 
Task 9 – Miscellaneous On-Call Sewer-Related Work 
 
This task includes additional, un-scoped activity for sewer-related work.  Examples of this work may be 
special request mapping for public meetings or additional field investigation of sewer issues.  Up to 60 hours 
of assistance is included. 
 
 
Task 10 – Project Management/Meetings/QC 
 
AECOM shall provide project administration, quality control, billing, and periodic status meetings with City 
Staff consistent with AECOM standards and previous similar projects for the City of Racine. 
 
 
Task 11 – Sanitary Sewer Maintenance Fund Calculation 
 
AECOM shall calculate the Sanitary Sewer Maintenance (SSM) fund billing for each parcel based on the 
sanitary lateral count associated with each parcel consistent with policy and procedures used in previous 
years. 
 
The City will compile data from various sources and deliver it to AECOM as soon as data comes available 
but no later than the end of October 2022.  Data to be compiled includes the Assessor’s database for 
properties that will receive a property tax bill at the end of September 2022.  The Assessor’s database, in 
Microsoft Access format, will include Parcel ID, land use codes, addresses, etc. consistent with previous 
years’ compilations.  The City will also provide the following data for changes since the last SSM fund 
calculation: 

- Parcel changes (splits, joins, new parcels, deleted parcels, etc.) 
- Land-use changes per parcel 
- Lateral changes (removals, new laterals, non-reinstated laterals from sewer lining, etc.) 

 
The City will provide AECOM with the rate (dollars per lateral) as soon as it is approved by City Council. 
AECOM shall compare the delivered Assessor’s parcel database to the previous year’s delivery of same.  
AECOM shall copy the new Assessor’s parcel database table into a working table.  AECOM shall update the 
working table with the changes compiled by the City, entering those changes labeled as current year 
information.  For all parcels where no changes were reported, AECOM shall populate the working table with 
the previous year’s SSM fund data as the current year’s data.  AECOM shall deliver a digital file to the City 
designated contact for review before providing the file to the Finance Department for inclusion in the property 
bill mailing scheduled for the end of 2022. 
 
 
Task 12 – Stormwater Utility Fee Calculation and Allocation 
 
Under this task, AECOM shall calculate the Stormwater Utility (SWU) fee for each parcel in the city and then 
allocate the SWU fee to water utility accounts consistent with the policy and procedure established in the 
2019 SWU Billing Migration project. 
 
The City will compile data from various sources and deliver it to AECOM as soon as data comes available 
but no later than mid-October 2022.  Data to be compiled includes the Assessor’s database for properties 
that will receive a property tax bill at the end of 2022.  The Assessor’s database, in Microsoft Access format, 
will include Parcel ID, land use codes, addresses, etc. consistent with previous year’s compilations.  The City 
will also provide the following data for changes since the last SWU fee calculation: 
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- Parcel changes (splits, joins, new parcels, deleted parcels, etc.) 
- Land-use changes per parcel 
- Impervious area/ERU changes on parcels 

 
The City will instruct the Racine Water Utility (RWU) to provide an Excel file download from their billing 
software that is consistent with the date of the Assessor’s database file to be used for property tax billing. 
 
The City will provide AECOM with the base charge rate ($ per parcel) and the ERU rate (dollars per ERU) as 
soon as they are approved by City Council. 
 
AECOM shall calculate the SWU fee including base charge and impervious area charge for each parcel that 
will receive a property tax bill at the end of 2022.  AECOM shall then compare the assessor’s parcels to: 

- Parcels assigned by the utility to then-current water accounts 
- Parcels allocated to water accounts as multiple parcels per account in the 2018 calculations 

 
AECOM shall provide a file to the RWU of parcels that have not been assigned to current water accounts.  
RWU will return to AECOM a list assigning those parcels to existing accounts or newly created accounts. 
 
AECOM shall provide to the RWU a list of parcels assigned to existing water accounts where the parcel is no 
longer valid.  RWU will resolve the list by assigning then-current parcels to those water accounts. 
 
AECOM shall provide RWU with a list of parcel-account combinations where all of the water accounts on a 
parcel are inactive for water bills.  RWU will resolve those parcels by indicating which water account on those 
parcels will be designated as active for the SWU fee. 
 
AECOM shall then create a working table showing the relationship between parcels and water accounts that 
will be used to assign each water account to a SWU account type consistent with the 2019 project.  AECOM 
shall then determine for each water account the associated parcel count, location count (number of 
associated accounts), allocation factor, and total ERUs per account-parcel combination.  This data will be 
delivered to the water utility to load into their billing software for it to calculate, within the software, the SWU 
charges per water account. 
 
Under this task, all parcel base charges, and all parcel ERU charges will be allocated to water accounts for 
billing by the water utility. 
 
This task includes up to three meetings with City Engineering staff and RWU staff to resolve issues. 
 
 
Task 13 – Integrated Sewer-Pavement Planning 
 
AECOM shall continue the integrated Sewer-Pavement planning priority scheme to guide future sewer and 
pavement CIP project selections. AECOM shall use GIS to integrate sewer rehabilitation recommendations 
with pavement project condition range in a map presentation with associated lists of assets, 
recommendations, and associated rehabilitation costs.  AECOM shall assist city staff to identify appropriate 
streets for the CIP planning period. 
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Schedule 
 
The Proposed Project Schedule is presented below and assumes a notice to proceed by March 1, 2022. 
 
The following schedule should be considered a preferred schedule. AECOM and CLIENT both acknowledge 
this schedule may be impacted and delayed by travel restrictions and/or other attempts to protect workers 
and limit the transmission of the COVID-19 virus.  For the avoidance of doubt, a COVID-19 outbreak shall be 
considered a force majeure event under Article 11 of the General Conditions. 
 
 
Task Completion Date
Task 1 – 2021 & 2022 CCTV Pre-Con & GIS Mapping 6/1/2022
Task 2 – 2021 & 2022 CCTV Inspection Oversight 9/30/2022
Task 3 – 2021 & 2022 CCTV Video Inspection Data Review/Recommendations 9/30/2022
Task 4 – 2021 & 2022 Resolve Incomplete Inspections and CCTV Contractor Notes 9/30/2022
Task 5 – Update GIS Inventory for 2021 and 2022 Calendar 2022
Task 6 – Digital Delivery, Preparation and Load/Edit City Server 10/31/2022
Task 7 – Utility Cleaning Work Monitoring 12/31/2022
Task 8 – 2021/2022 Project Report 11/18/2022
Task 9 – Miscellaneous On-Call Sewer-Related Work Calendar 2022
Task 10 – Project Management/Meetings/QC Contract Duration
Task 11 – Sanitary Sewer Maintenance Fund Calculation 11/18/2022
Task 12 – Stormwater Utility Fee Calculation and Allocation 11/18/2022
Task 13 – Integrated Sewer-Pavement Planning 11/18/2022

 
 
 
AECOM Project Manager 

   
Name  Eric Bartlein 
Title Project Manager 
Address 1555 N RiverCenter Drive, Suite 214, Milwaukee, WI 53212 
Phone Number (414) 944-6114 
Email Address eric.bartlein@aecom.com 

 
 
Racine Project Manager 

 
Name  John Rooney 
Title Commissioner of Public Works 
Address 730 Washington Avenue, Room 304, Racine, WI 53403 
Phone Number (262) 636-9483 
Email Address John.Rooney@cityofracine.org 
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EXHIBIT B 
 

COMPENSATION AND PAYMENT 
 
 
1 COMPENSATION   The Services set forth in EXHIBIT A will be compensated on the following basis:     
 
[ ] Advance retainer of [$            ] The advance retainer is to be applied to the final invoice.  Any 

remainder will be returned to Racine within 30 days of receipt of final payment. 
 
 
[ ] Time & Material - See Section 2.1 for Hourly Labor Rates 
 
[X] Time and Materials with a Not-to-Exceed (“NTE”) amount of ($194,125.00).   The Hourly Labor Rates 

(if applicable) are as in Section 2.1 below.  Reimbursable expenses are included in the overall NTE 
cap.  An estimated breakdown of fees by task is presented at the end of Exhibit B. 

 
[ ]  Lump Sum [$]: 
  

Milestone/Deliverable & Date Payment Amount 
 $ 

 
[ ]  Cost Plus Fixed Fee:  [Cost $            and Fee $              ] 
 
[ ]  Other: 
 

 
 
 

2. RATE SCHEDULE Compensation shall be based on the following Hourly Labor Rate Schedule:   
 
2.1 HOURLY LABOR RATE SCHEDULE 
 

“INTENTIONALLY OMITTED” $
 
2.2 OTHER HOURLY LABOR RATE CATAGORIES If additional labor categories are authorized during 
the performance of this Agreement, compensation for each additional category will be negotiated at the time 
the additional Services are authorized.  
 
2.3 ANNUAL HOURLY LABOR RATE ADJUSTMENTS The Hourly Labor Rate Schedule is adjusted 
each calendar year to reflect updated labor cost categories.  Labor cost of Services authorized in 
subsequent calendar years will be based on the applicable Hourly Labor Rate Schedule for those years. 
 
3. REIMBURSEABLE EXPENSES  Reimbursable expenses are expenditures made by AECOM for 
goods, travel expenses and vendor services in support of the performance of the Services.  Such 
expenditures will be billed at the actual cost to AECOM plus ten percent (10%) to cover related 
administrative costs. 
 
4. CHANGE ORDERS The Parties may at any time and by written agreement make changes in the 
Services, Project Schedule, Deliverables, Compensation or other terms and conditions in this Agreement.  
The Parties shall effect such change through the use of a written Change Order.  EXHIBIT C is the preferred 
form for such use. 
 
5. INVOICING AECOM will invoice Racine on a monthly basis unless otherwise set forth herein.  If 
Racine disagrees with any portion of an invoice, it shall notify AECOM in writing of the amount in dispute and 
the specific reason for Racine’s objection within 10 days of receipt of invoice.  Racine shall pay the 
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undisputed portion of the invoice as set forth below.  Documentation supporting the invoice will be made 
available upon request. 
 
6 PAYMENT 
 
6.1 If payment is based on Time and Materials with a NTE, once AECOM reaches the NTE, AECOM will 
stop further Services pending a Change Order to adjust the budget and schedule for the continued 
performance of the Services. 
 
6.2 Timely payment is a material term of this Agreement.  Racine shall pay all undisputed portions of 
AECOM’s invoices within 30 days of receipt without holdback or retention.  Amounts remaining unpaid 30 
days after the invoice date shall bear interest at the rate of 1.5% per month on the unpaid balance and 
AECOM may suspend the Services pending receipt of such payment.  In addition, AECOM retains its 
unrestricted rights under Article 18 (Termination) of the Agreement. 
 
6.3 If the Project is suspended by Racine for more than 30 days, AECOM shall be paid for all Services 
performed prior to the effective date of suspension within 30 days of such suspension.  Upon resumption of 
the Project, AECOM shall be entitled to an equitable adjustment in cost and schedule to compensate 
AECOM for expenses incurred as a result of the interruption and resumption of the Services. 
 
6.4 To the extent that completion of the Services is delayed beyond the original scheduled completion 
date and such delay is not the fault of AECOM, an equitable adjustment shall be made to AECOM’s 
Compensation and Project Schedule. 
 
6.5 Except as otherwise specifically provided herein, Racine shall pay or reimburse AECOM, as 
appropriate, for all categories of taxes other than income tax, including without limitation, sales, consumer, 
use, value added, gross receipts, privilege, and local license taxes related to the Services. 
 
6.6 Racine shall make payments to AECOM using one of the following methods: 
 
6.6.1 AECOM LOCKBOX: 
 

AECOM Technical Services, Inc. 
1178 Paysphere Circle 
Chicago, IL  60674 

 
6.6.2 ELECTRONIC FUNDS TRANSFER/ACH PAYMENT: 
 

Account Name: AECOM Technical Services, Inc. 
Bank Name: Bank of America 
Address1: Building D 
Address2: 2000 Clayton Road 
City/State/Zip: Concord, CA 94520-2425 
Account Number: 5800937020 
ABA Routing Number: 071000039 

 
6.6.3 WIRE TRANSFER: 
 

Account Name: AECOM Technical Services, Inc. 
Bank Name: Bank of America 
Address: 100 West 33rd St 
City/State/Zip: New York, NY 10001 
Account Number: 5800937020 
ABA Routing Number: 026009593 
SWIFT Code: BOFAUS3N 

 
6.6.4 Questions related to payment can be sent to: 
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AECOM Cash Applications Supervisor by phone at (804) 515-8490 or by email at

 cashappsremittance@aecom.com 
 

 
The proposed fees are broken down by task as identified below: 
 
 
 
Task Fee
Task 1 – 2021 & 2022 CCTV Pre-Con & GIS Mapping $  12,260
Task 2 – 2021 & 2022 CCTV Inspection Oversight $    8,555
Task 3 – 2021 & 2022 CCTV Video Inspection Data Review/Recommendations $  37,840
Task 4 – 2021 & 2022 Resolve Incomplete Inspections and CCTV Contractor Notes $    8,275
Task 5 – Update GIS Inventory for 2021 and 2022 $  33,340
Task 6 – Digital Delivery, Preparation and Load/Edit City Server $    8,120
Task 7 – Utility Cleaning Work Monitoring $    4,815
Task 8 – 2021/2022 Project Report $  22,165
Task 9 – Miscellaneous On-Call Sewer-Related Work $    6,175
Task 10 – Project Management/Meetings/QC $  16,670
Task 11 – Sanitary Sewer Maintenance Fund Calculation $    5,180
Task 12 – Stormwater Utility Fee Calculation and Allocation $  17,085
Task 13 – Integrated Sewer-Pavement Planning $  13,645

 
 
 
Total City Fee Not-To-Exceed              $ 194,125 
 
 

(End of page) 
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AECOM Project Name: _______________ 
AECOM Project No.:  _______________ 

Change Order No.:  _______________ 
 
 

EXHIBIT C 
 

AMENDMENT FORM 
 
In accordance with the Consulting Services Agreement dated ____, 20___ between the City of Racine, 
(“Racine”), and AECOM Technical Services, Inc., a California corporation, (“AECOM”), this Amendment 
Number __, with an effective date of _______________, 20______ modifies that Agreement 
_______________ as follows: 
 
1. Changes to the Services:  
 

 
 
 
 

 
2. Change to Deliverables:  

 
 

 
3. Change in Project Schedule (attach schedule if appropriate):  

 
 

 
4. Change in CONSULTANT’s Compensation:  
 
The Services set forth in this Amendment will be compensated on the following basis:  
 
[ ] No change to Compensation  
 
[ ] Time & Material (See Exhibit B for the Hourly Labor Rate Schedule) 
 
[ ] Time and Materials with a Not- to-Exceed amount of ($               ).   The Hourly Labor Rate Schedule 
is set forth in EXHIBIT B (if applicable).  Reimbursable expenses are included in the overall Not to Exceed 
cap.   
 
[ ]  Lump Sum [$                   ] 
  

Milestone/Deliverable & Date Payment Amount 
 $

 
[ ]  Cost Plus Fixed Fee:  [Cost $            and Fee $                 ] 
 
Therefore, the total authorized Compensation, inclusive of this Amendment is $  . 
 
5. Project Impact:   
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6. Other Changes (including terms and conditions):   
 

 
 
7. All other terms and conditions of the Agreement remain unchanged. 

 
8. Each Party represents that the person executing this Amendment has the necessary legal authority to 

do so on behalf of the respective Party. 
 

 
 
 

AECOM Technical Services, Inc. 
 

 CITY OF RACINE:  
 
____________________________________

 
 

  
 

Signature 
 
 

 Signature 
 

Printed Name  Printed Name 

Printed Title  Printed Title 

Address 
____________________________________ 
____________________________________

 Address 
____________________________________ 
____________________________________

 
 

[End of Agreement] 
 
 


