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May 20, 2022

Mr. John Rooney, P.E.
Commissioner of Public Works
City of Racine

730 Washington Avenue
Racine, W1 53403

Dear John:
RE: Additional Services for the Transfer Station Construction

Thank you for the opportunity for Foth Infrastructure & Environment, LLC (Foth) to submit this addendum to our
scope of work to provide strategy assistance during planning for construction of the transfer station in Racine, WI.
Foth provided a Scope of Work to for Engineering Services for the transfer station construction on March 1,2022,
Subsequently, the City of Racine requested additional services to assist with communication with Waste
Management and evaluation of the impacts of including materials from Waste Management at the transfer station,
as described below in Task 7.

Task 7: Strategy and Communication Assistance

During the ongoing transfer station planning, Waste Management requested a discussion of potential coordination
possibilities for the City to allow Waste Management to bring materials to the transfer station. As discussed with
the City, Foth anticipates assisting the City with strategy, cost and revenue impacts, and potential contract
negotiation and development. This additional phase includes online or in person meetings as requested by the
City, evaluation of financial impacts for the City of Racine, and negotiation assistance. The cost for the Strategy
and Communication Assistance is estimated to be $3,500.

We understand that this additional work will become an addendum to the previously signed Agreement for
Professional Services. If other means of documenting this addendum to our scope are required, please let us
know.

If you have questions regarding our proposal, please contact Nathan Klett at
(651) 288-8519 or Nathan.Klett@Foth.com.

Sincerely,

Foth Infrastructure & Environment, LLC

L % W o Utt—

ruce Rehwaldt, PE LEED AP (lic.in AZ, CA, 1A, MN, NM, WI, WY) Nathan Klett, PE (iic. in MN)
Senior Client Manager Senior Client Manager
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March 1, 2022

Mr. John Rooney, P.E.
Commissioner of Public Works
City of Racine

730 Washington Avenue
Racine, WI 53403

Dear John;

RE:  Engineering Services Scope of Work for Plans, Specifications, and Estimates for
Construction of a Transfer Station

Thank you for the opportunity for Foth Infrastructure & Environment, LLC (Foth) to submit this
scope of work to provide engineering services for preparing plans, specifications, and
estimates (Bidding Documents) for construction of a transfer station in Racine, WI.

Fothis currently finalizing our work with Racine to evaluate their waste management options
once the Kestrel Hawk landfill closes, which includes using haul trucks to direct haul to another
landfill, construction and operation (or contract operation) of a transfer station, and
privatization of the solid waste services for Racine. Based on the draft options analysis, the
option for the City to construct, own and operate a transfer station is estimated to be the most
cost effective.

As a part of the options analysis work being completed, Foth prepared an opinion of cost for
construction of a transfer station based on our experience and published data on transfer
station sizing. The opinion of cost presented in the options analysis, was $2,919,000, which
includes building construction, a compactor, front end loader, single scale, site work and local
site review, and permitting of a building that is anticipated to be 8,000 square feet. Based on
your email dated January 19, 2022 and follow-up emait dated February 11, 2022, we are
providing this scope of services for preparation of Bidding Documents for construction of a
transfer station in Racine, WI.

During development of the Bidding Documents, Foth will provide site civil engineering, solid
waste permitting, and expertise in solid waste management and facility design. Foth
anticipates working with our trusted architectural and structural partner, KOMA. Foth and
KOMA have completed several similar facilities in the recent past for other public clients and
are currently working on bidding docurrients fur another transler slation design for Otter Tall
County, Minnesota. We typically break down the project into several phases/tasks that are
described below in further detail.
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Task 1: Schematic Design

During schematic design, the team will work with City staff and the Cities designated
consultant, Concord, to further develop the site and building layout and design elements that
are important to the City, which may include office space, restroom facilities, number of scales,
building materials, etc. The schematic design process provides additional details to the design
team to provide an updated opinion of cost to keep the overall project within budget. It also
helps the design team better understand the level of effort for the remaining phases of the
design process. Foth understands this phase of the project will include meetings with the City
and Concord to make sure the transfer station design does not adversely impact the City's
planning process for a future Department of Public Works campus planning. This task also
includes site visits with the City to existing transfer stations to discuss and observe transfer
station operations. The cost for the Schematic Design task of the project is estimated to be
$46,100.

Task 2: Interim Plan

If the City decides to proceed with the design and construction process for a transfer station,
the timeline will fikely exceed the length of time Kestrel Hawk will continue to receive waste.
Therefore, the City will need to have an interim or “gap” plan to manage solid waste until the
transfer station construction is complete. As discussed with the City, Foth anticipates assisting
the City with preparation of an RFP to solicit interested parties to provide landfilling services for
the collected MSW from Racine until the transfer station is constructed. Foth anticipates
issuing this RFP to Pheasant Run Landfill, Emerald Park Landfill, and Metro Landfill and will
assist the City with negotiations with the preferred landfill to ensure a seamless transition from
Kestrel Hawk to the new landfill location. The cost for the Interim Plan is estimated to be
$9,500.

Task 3 (if authorized): Environmental Remediation

Foth understands that there are several City owned and non-City owned sites being considered
for the location of the transfer station. These sites may require some evaluation of potential
need for remediation prior to construction of a transfer station. During this task, Foth
anticipates performing a programmatic review of the sites to determine how remediation or
additional remediation may impact project costs and schedule. If authorized during the site
selection process, the cost for the Environmental Remediation programmatic review of the
sites for the project is estimated to be $7,500. No physical sampling is included in the
estimated costs for this task.

Task 4: Design Development

The design developrment phase of Lhe project is when the design team further develops the
building-specific details for review by City staff at 60% and 90% of design completion.
Additionally, if desired, a more refined cost estimate can be prepared. We anticipate several
meetings with the City as well as evaluating and including the requirements of Chapter 98
Article V of the City's municipal code depending on ultimate site selected. The cost for the
Design Development task of the project is estimated to be $62,500.
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Task 4a: Permitting

As mentioned above, Foth understands the City is considering several City owned and non-City
owned sites as potential locations for construction of the transfer station. Since the transfer
station would be a new solid waste facility, the facility will need a Wi DNR solid waste permit.
Foth has experience working with the WI DNR as well as permitting solid waste facilities,
including permitting the new Brown County landfill on a greenfield site. Foth will develop the
Plan of Operations required by the WI DNR as a part of the permitting process and will submit
all necessary documents to the Wi DNR. Additionally, the permitting phase will include working
with City Development for planning and building inspections during the construction phase. It is
most efficient for this task to be performed in conjunction with the design development task.
The Permitting task of the project is estimated to be $42,500.

Task 5: Construction Documents (Bid Documents)

Construction document development includes preparation of necessary specifications and
finalizing design details to produce a project manual for bidding. A final review of the bidding
documents by City staff is anticipated. The construction documents phase will include time
necessary for the design team to answer design-related questions and to prepare any
necessary addenda. Additionally, this task includes preparation of a Request for Bid (RFB) for
the equipment needed within the transfer station (i.e. compactor). It is Foth's understanding
that the City may be able to use a State purchasing contract or other procurement methods to
procure the necessary loader. The cost of the Construction Document preparation task of the
project is estimated to be $120,500.

Task 6: Construction Administration

During construction of the transfer station the design team anticipates providing construction
administration to include onsite construction observation services, conducting construction
meetings, construction schedule tracking, reviews and approvals of necessary submittals,
processing of pay applications, providing responses to requests for information, potential
change order processing, budget tracking and project close-out at project completion. The cost
associated with the construction Administration task of the project are estimated to be
$85,000

Schedule
Project Schedule for Racine Transfer Station Design and Construction Milestones

Architecture & Engineering Contract March 2022
Schematic Design/Environmental Remediation/interim Planning 8-10 Weeks
Design Development/Permitting 8-10 Weeks
Construction Documents 8-10 Weeks
Bidding 4 Weeks

Construction Administration* 9-12 months

*Construction Administration timeline is dependent on Contractor’s schedule




Mr. John Rooney, P.E. Rooney
Commissioner of Public Works
City of Racine

March 1, 2022

Page 4

Project Management
Project management, meetings and site visits are included in the tasks listed previously.

Based on our understanding of the scope of services Racine is proposing, as outlined
above, to complete this work on a time and materials basis. The final scope of work may
need to be revised based on the results of the schematic design process.

If our proposal and agreement are acceptable to you, please review, sign and return the

attached Agreement for Professional Services to authorize us to begin. If you choose to
authorize our services through a City Purchase Order, please send the document for our
Risk Management department to review.

If you have questions regarding our proposal, please contact Nathan Klett at
(651) 288-8519 or Nathan.Klett@Foth.com.

Sincerely,

Foth Infrastructure & Environment, LLC

D% ME o, U

Bruce Rehwaldt, PE LEED AP (lic.in AZ, CA, IA, MIN, NM, Wi, WY) Nathan Klett, PE (lic. in MN)
Senior Client Manager Senior Client Manager
Attachments:

Agreement for Services
2022 Public Solid Waste Labor Rates and Resource Charges



Y* FOth AGREEMENT FOR SERVICES

Project Title

(the “Project”): Racine, Wl Engineering Services for Transfer Station FOliiIzselsct Numbse:

CLIENT Project Number:
(If applicable)

0022RXXX.0

This Agreement for Services (hereinafter “Agreement”) is made and entered into this 1st day of March, 2022, by and between

FOTH INFRASTRUCTURE & ENVIRONMENT, LLC, (hereinafter “Consultant”) and City of Racine, Wi, (hereinafter “Client"), for
the services described under the Scope of Services (the “Services”).

CLIENT: City of Racine, Wisconsin

Address: 730 Washington Avenue, Racine, Wl 53403

Phone No: (262) 636-9400 Email Address: Ronald.Pritzlaff@CityofRacine.org
Scope of Services: Client hereby agrees to retain Consultant to perform the following Services:

Consultant's services will be provided as outlined in the attached Exhibit A, Engineering Services Scope of Work.

Schedule: Bervices shall be performed according to the following schedule:

The schedule for Consultant’s services is provided in the attached Exhibit A, Engineering Services Scope of Work.

Compensation: In consideration of these Services, the Client agrees to pay Consultant compensation as follows:

[ Lump-Sum in the amount of $ .00

DX Unit Cost/Time Charges (Standard Rates) See attached Public Solid Waste Labor Rates and Resource Charges Schedules

[] Other as stated here:

Special Conditions (if any):

The attached Agreement for Services Standard Terms and Conditions, along with any Exhibits, is made a part hereof and
incorporated into this Agreement.

IN WITNESS WHEREOF, this Agreement is accepted on the date last written below, subject to the terms and conditions above
stated and the provisions set forth herein.

CLIENT CONSULTANT
(Signatures on Signed: M 0" ‘/
next page)
Name (printed): _Nathan Q. Klett
Title: Senior Client Manager
Date: March 1, 2022

Signed:
Name (printed): _Bruce D. Rehwaldt

Title: Senior Client Manager

Date: March 1, 2022
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CITY OF RACINE

By:

Cory Mason, Mayor Date
ATTEST:
By:

Tara Coolidge, City Clerk Date

Provisions have been made to pay the liability that will accrue hereunder,

By:

Kathleen Fischer, Finance Director

APPROVED AS TO FORM:

By:

Scott R. Letteney, City Attorney Date

Page 2 of 7
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AGREEMENT FOR SERVICES
STANDARD TERMS AND CONDITIONS

1.0 Commencement of Services - The Services will commence consistent with the schedule referenced herein or as
otherwise agreed to by the parties, upon receipt of this signed Agreement. If after commencement of the Services,
the Project is delayed for any reason beyond the control of Consultant for more than sixty (60) days, the terms and
conditions contained herein are subject to revision by Consultant.

1.1 Standard of Care - The standard of care for any professional Services performed or furnished by Consultant
under this Agreement will be the care and skill ordinarily used by members of the subject profession practicing under
similar circumstances at the same time and in the same locality. Consultant makes no other warranties, express or
implied, under this Agreement or otherwise, in connection with any Services performed or furnished by Consultant.
Subject to the standard of care, Consultant and its sub-consultants may use and rely upon data, reports, design
elements and information ordinarily or customarily furnished by others, including, but not limited to Client, Client's
cﬂhe([J contractors or consultants, specialty contractors, manufacturers, suppliers, and the publishers of technical
standards.

Consultant shall not be required to sign any document, no matter by whom requested, that would result in the
Consultant having to certify, guarantee, or warrant the existence of conditions whose existence the Consultant cannot
ascertain.

2.0 Client Responsibilities - Client shall provide, at Client’s expense, all criteria, design, and construction standards
including full information as to Client’s requirements for the Project, including all document specifications. The
provision or production of such data or information is not included in the Services, except where explicitly referenced
in the Scope of Services. As stated in Section 1.1, Consultant shall be entitled to rely upon such data and information
in the performance of the Services and shall not be liable for any incorrect advice, judgment or decision based on any
inaccurate information furnished by Client, Client’s agents or Clients other consultants. Such data and information
shall include but not be limited to the following:

a. If notincluded in the Scope of Services, a complete survey of the Project site which shall include but not be
limited to easements, right-of-way, encroachments, zoning and deed restrictions, subterranean structures or
utilities, existing buildings and improvements.

b.  If notincluded in the Scope of Services, soils data, laboratory tests, reports and inspections of samples,
materials or other items, with appropriate professional interpretations.

c. Legal counseling services necessary for the Project including legal review of the construction contract
documents.

d. Accounting, bond and financial advisory (including, if applicable, “municipal advisor” services as described
in Section 975 of the Dodd-Frank Wall Street Reform and Consumer Protection Act (2010) and the
municipal advisor registration rules issued by the Securities and Exchange Commission), independent cost
estimating, and insurance counseling services.

e. If notincluded in the Scope of Services, permits and approvals from any authorities having jurisdiction over
the Project.

2.1 Right of Entry - Client shall provide for entry for the employees, agents and subcontractors of Consultant and for
all necessary equipment.

2.2 Client Authorized Representative - Client shall designate a person authorized to act as Client’s representative.
Client or his representative shall receive and examine documents submitted by Consultant and shall be empowered
to interpret and define Client’s policies and render decisions and authorizations in writing promptly to prevent
unreasonable delay in the progress of Consultant’s Services. Client shall give prompt written notice to Consultant
whenever Client observes or otherwise becomes aware of any defect in the Project, Services or other event which
may substantially affect Consultant's performance of Services under this Agreement.

3.0 Fees and Payment

3.1 Invoice Payment Due - Client shall compensate Consultant for Services and expenses rendered under this
Agreement. Consultant’s fee for Services will be based on Consultant's rates currently in effect at the time the
Services are done; lump sum or other schedules as identified under the Compensation section. Rates of
Consultant are subject to annual revision. Payment shall be due within thirty (30) days after the date of invoice
describing the Services performed and expenses incurred during the preceding invoice period.
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3.2 Failure to Pay. Client agrees that timely payment is a material term of this Agreement and that failure to make
timely payment as agreed constitutes a breach hereof. In the event payment for Services rendered has not been
made within thirty (30) days from the date of invoice, Consultant may, after giving seven (7) days’ written notice to
Client and without penalty or liability of any nature, and without waiving any claim against Client, suspend all work
on all Services as set forth herein. Upon receipt of payment in full for Services rendered, plus interest charges,
Consultant will continue with Services. Payment of all compensation due Consultant pursuant to this Agreement
shall be a condition precedent to Client using any of Consultant’s work product and/or deliverables under this
Agreement.

3.3 Interest on Late Payments - In order to defray carrying charges resulting from delayed payments, simple

interest at the maximum rate allowed by law will be added to the unpaid balance of each invoice. The interest
period shall commence thirty (30) days after the date of the original invoice and shall terminate upon date of

payment. Payments will be first credited to interest and then to principal.

4.0 Insurance/Limitation of Consultant's Liability - Consultant will maintain the following insurance coverages:

a. Worker's compensation insurance pursuant to state law.

b. Comprehensive automobile and vehicle liability insurance covering claims for injuries to members of the
public and/or damages to property of others arising from use of motor vehicles, including onsite and offsite
operations, and owned, non-owned, or hired vehicles, with $1,000,000 combined single limits.

c. Commercial general liability insurance covering claims for injuries to members of the public or damage to
property of others arising out of any covered negligent act or omission of Consultant or of any of its
employees, agents, or subcontractors, with $1,000,000 per occurrence and $2,000,000 in the aggregate.

d. Professional liability insurance, if applicable, of $1,000,000 per claim and in the aggregate.

4.1 Liability Limits - Notwithstanding any provision in this Agreement to the contrary, Client and Consultant each
agree not to assert against the other any claim, demand or suit for consequential, incidental, indirect or special
damages arising from any aspect of the performance or nonperformance of the other party or any third-party
engaged by such other party under this Agreement, and each party hereto waives any such claim, demand or suit
against the other in connection with this Agreement. Notwithstanding any language to the contrary, the total
aggregate liability of Consultant, its employees, officers, directors, shareholders, agents, or sub-consultants, to all
parties related to this agreement shall not exceed the greater of: (1) $50,000.00, or (2) the amount of Consultant's
fee for the Services on any individual work order issued under this Agreement that gives rise to a claim.

4.2 Waiver of Subrogation - Both parties hereby waive, and shall cause their respective insurers to waive, all rights
of subrogation against the other party, their employees, officers, directors, shareholders, agents, or sub-consultants
for damages caused by risks covered by insurance, except such rights as they may have to the proceeds of the
insurance.

5.0 Indemnification - Consultant, to the fullest extent permitted by law, shall indemnify and hold harmless Client
and any of Client officers, directors, employees and agents from and against claims, losses, damages, liabilities,
including attorney’s fees and expenses, for third-party claims of bodily injury, sickness or death, and property
damage or destruction to the extent caused by the negligent acts or omissions of Consultant or Consultant’s
separate contractors or anyone for whose acts any of them may be liable, but only to the extent of the negligence.
Nothing in this Section shall obligate Consultant to indemnify any individual or entity from and against the
consequences of that individual’s or entity's own negligence or willful misconduct. Notwithstanding the forgoing,
Consultant has no obligation to defend or pay indemnitee defense costs incurred prior to a final determination of
liability or to pay any amount that exceeds the proportionate share of Consultant's finally determined percentage of
liability as determined by a court of competent jurisdiction.

6.0 Hazardous Materials - Client hereby understands and agrees that Consultant has not created nor contributed to
the creation or existence of any types of hazardous or toxic wastes, materials, chemical compounds, or
substances, or any other type of environmental hazard or pollution (“Hazardous Materials”), whether latent or
patent, at Client's premises, or in connection with or related to the Project with respect to which Consultant has
been retained to provide Services. Therefore, to the fullest extent permitted by law, except for Hazardous Materials
introduced onto the site by Consultant and not required or permitted in the performanceof Consultant’s Services,
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Client agrees to indemnify, and hold Consultant, its officers, directors, shareholders, employees, and Consultants,
harmless from and against any and all claims, damages, and expenses, whether direct, indirect, consequential or
otherwise, including, but not limited to, attorney fees and court costs, arising out of, or resulting from the discharge,
escape or release, of Hazardous Materials. Nothing contained within this Agreement shall be construed or
interpreted as requiring Consultant to assume the status of a generator, transporter, or owner or operator of a
treatment, storage or disposal facility, as those terms appear within the Resource Conservation and Recovery Act,
42 US.C.A, §6901 et seq., as amended, or within any State statute governing the generation, treatment, storage,
and disposal of waste.

7.0 Design Without Construction Phase Services - Notwithstanding any provisions in this Agreement to the
contrary, if this Project involves construction and Consultant is not retained to provide construction phase services
including, but not limited to, observation, site visits, shop drawing review, and design clarifications, Client agrees
that Consultant shall be responsible only for those construction phase services expressly required in Consultants
Scope of Services. With the exception of such expressly required Services, Consultant shall have no design, shop
drawing review, or other obligations during construction, and Client assumes all responsibility for construction
phase services. Client waives all claims against the Consultant that may be connected in any way to construction
phase services except for those Services that are expressly required in Consultants Scope of Services.

8.0 Documents- Ownership of Work Product and Proprietary Information - The deliverables prepared under this
Agreement shall become the property of the Client only upon completion of the Services and payment in full of all
monies due to Consultant. In the event Client reuses or makes any modifications to the deliverables without prior
written authorization of Consultant, the Client agrees, to the fullest extent permitted by law, to indemnify and hold
Consultant, its consultants, agents, officers, directors, shareholders and employees harmless from any claim,
liability or cost (including reasonable attorneys’ fees and defense costs) arising or allegedly arising out of any
unauthorized reuse or modifications of Consultant’s Services, work product, and/or deliverables by the Client or any
person or entity that acquires or obtains the such work product and/or deliverables from or through the Client
without the written authorization of Consultant.

Notwithstanding the foregoing Consultant's liability to Client for any computer programs, software products, or
related data furnished hereunder is limited solely to the correction of residual errors, minor maintenance, or
update(s) as agreed. CONSULTANT MAKES NO WARRANTIES OF ANY KIND, INCLUDING ANY IMPLIED
WARRANTY OF MERCHANTABILITY OR OF FITNESS FOR ANY PARTICULAR PURPOSE, or against infringement,
with respect to computer programs, software products, related data, technical information, or technical assistance
provided by Consultant under this agreement. The Consultant will take reasonable precautions to prevent the
transmission of any electronic virus, or other contamination with the exchange of electronic media, but Consultant
makes no assurances that those precautions are adequate to assure a contamination free transmission.
Consultant retains title and interest in all of its standard details, plans, specifications, methodologies, tools, and
computation documents, whether in written or electronic form, which have been incorporated into the documents
and instruments of service, but which were developed by Consultant independent of this Agreement.

9.0 Injury to Workers on Project Consultant has no responsibility for site safety or for the means and methods
employed by Client’s construction contractor(s). Client agrees that Consultant will be named as an additional
insured on construction contractor’s insurance policy for Commercial General Liability and Builders All Risk
Liability, and Client agrees to insert into all contracts for construction between Client and construction
contractor(s) arising out of these Services a provision requiring the construction contractor(s) to defend, indemnify,
and hold harmless both Client and Consultant from any and all actions arising out of the construction Project,
including, but not limited to, injury to or death of any worker on the job site, not caused by the sole negligence of
Client or Consultant,. Client will be responsible for any damages caused by Client’s failure to comply with the above

requirements.

10.0 Probable Construction Costs Opinions - Any opinion of the construction cost prepared by Consultant
represents his judgment and is supplied for the general guidance of the Client. Since Consultant has no control
over the cost of labor and material, or over competitive bidding or market conditions, Consultant does not
guarantee that bids or actual construction costs to the Client will not vary from Consultant's opinions of probable
cost. If the Client desires greater assurance as to construction costs, Client shall employ an independent cost
estimator.

11.0 Site Visits - Visits to the construction site and observations made by Consultant as part of Services during
construction under this Agreement shall not make Consultant responsible for the obligation to conduct,
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comprehensive monitoring of the work of the contractor(s) sufficient to ensure conformance with the intent of the
construction contract documents, and shall not make Consultant responsible for, nor relieve the construction
contractor(s) of the full responsibility for, constructions means, methods, techniques, sequences, and procedures
necessary for coordinating and completing portions of the contractor(s) work under the construction contract
documents, and for all safety precautions incidental thereto. Such visits by Consultant are not to be construed as
part of the observation duties of the on-site observation personnel defined below.

12.0 On-Site Observation - When Consultant provides on-site observation personnel as part of Services during
construction under this Agreement, the on-site observation personnel will make reasonable efforts to advise Client
of observed defects and deficiencies in the work of the contractor(s), and to help determine if the provisions of the
construction contract documents are being fulfilled. Consultant shall not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of any construction work and Consultant's
obligations are limited to becoming generally familiar with the progress of the construction. Consultant’s
observation will not cause Consultant to be responsible for those duties and responsibilities which belong to the
construction contractor(s), including, but not limited to, full responsibility for the means, methods, techniques,
sequences, and progress of construction, and the safety precautions incidental thereto, and for performing the

construction work in accordance with the construction contract documents.

13.0 Termination or Abandonment - If any portion of the Services or Project is terminated or abandoned by Client,
the provisions of these Terms and Conditions in regard to compensation and payment shall apply insofar as
possible to that portion of the work not terminated or abandoned. If said termination occurs prior to completion of
any phase of the Project, the fee for Services performed during such phase shall be based on Consultant’s
reasonable estimate of the portion of such phase completed prior to said termination, plus a reasonable amount to
reimburse Consultant for termination costs.

This Agreement may be terminated by either party if the other party fails to fulfill its obligations under this
Agreement through no fault of the terminating party. No such termination may be effected unless the other party is
given not less than ten calendar days written notice of intent to terminate and an opportunity for correcting the
default (plus such additional time as is reasonably necessary to correct the default, other than any payment
default) and for consultation with the terminating party before termination. Consultant shall be paid for Services
performed to the termination date including reimbursable expenses due plus termination expenses.

14.0 Jurisdiction - This Agreement shall be governed by the laws of the State of the Project.

15.0 Dispute Resolution - The parties will use good faith efforts to resolve any dispute, controversy or claim arising
out of or relating to this Agreement or the relationship between the parties (a "Dispute”) through negotiation. To
invoke the dispute resolution procedures in this section, one party must give the other party a written notice of its
intent to negotiate. The notice will include a detailed description of the Dispute and a proposed resolution. Within
five (5) business days after delivery of the notice, each party will designate a senior executive with authority to
resolve the Dispute. The designated executives will engage in discussions in an effort to resolve the Dispute. If the
designated executives do not agree on a resolution within twenty (20) days after the dispute notice has been
delivered, the parties may agree to submit the Dispute to non- binding mediation by any mutually agreed-upon
mediator, rules and location. Any mediation fees and expenses will be allocated and paid by the parties equally. If
the parties do not reach a resolution through negotiation or mediation, either party may pursue all remedies
available under this Agreement, at law or in equity in a court of competent jurisdiction. Each party hereby
irrevocably waives its rights to trial by jury in any Dispute or proceeding arising out of this agreement or the
transactions relating to its subject matter.

16.0 Waiver - Consultant’s waiver of any term, condition, or covenant or breach of any term, condition, or covenant,
shall not constitute a waiver of any other term, condition, or covenant, or the breach thereof.

17.0 Successors and Assigns - All of the terms, conditions, and provisions hereof shall inure to the benefit of and
be binding upon the parties hereto, and their respective successors and assigns, provided, however, that no
assignment of this Agreement shall be made without written consent of the parties to this Agreement.

18.0 Severability - If any provision of this Agreement is declared invalid, illegal, or incapable of being enforced by
any Court of competent jurisdiction, all of the remaining provisions of this Agreement shall nevertheless continue in
full force and effect, and no provision shall be deemed dependent upon any other provision unless so expressed

herein.
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19.0 Force Majeure - Neither party to this Agreement will be liable to the other party for delays in performing the
Services, or for the direct or indirect cost resulting from such delays, that may result from a Force Majeure
condition. Each party will take reasonable steps to mitigate the impact of any force majeure. If Consultant is
delayed in the performance of the Work due to acts, omissions, conditions, events, or circumstances beyond its
control and due to no fault of its own or those for whom Consultant is responsible, the Contract Time(s) for
performance as well as the Contract Price shall be reasonably extended by Change Order. By way of example,
events that will entitle Consultant to an extension of the Contract Time(s) include acts or omissions of Client or
anyone under Client’s control (including separate contractors), changes in the Work, Differing Site Conditions,
Hazardous Conditions, wars, floods, labor disputes, unusual delay in transportation, epidemics, earthquakes,
adverse weather conditions not reasonably anticipated, and other acts of God (Force Majeure Condition). For clarity
purposes, labor shortages or supply chain disruptions resultant from epidemic or pandemic events are specifically
to be considered grounds constituting a Force Majeure Condition. Labor shortages and inefficiencies, delays,
escalation, or cost impacts resulting from labor shortages or supply chain disruptions associated with such an
event shall be considered grounds for a Force Majeure Condition event and shall afford Consultant the opportunity
for schedule and cost relief associated with such an event.

20.0 Entire Agreement - This Agreement, and its attachments, constitutes the entire understanding between Client
and Consultant relating to Services to be provided by Consultant and, excepting only confidentiality agreements
between the parties pertaining to the Project, supersede any prior or contemporaneous agreements, promises,
negotiations, or representations not expressly set forth herein. Subsequent modifications or amendments to this
Agreement must be in writing and signed by the parties to this Agreement. The foregoing notwithstanding, if the
Client, its officers, agents, or employees request Consultant to perform extra work or Services pursuant to this
Agreement, Client will pay for the additional Services even though an additional written Agreement is not issued or
signed. The obligations of Consultant under this Agreement shall survive in accordance with applicable State
statutes.
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Exhibit A
Engineering Services Scope of Work for Plans, Specifications, and Estimates for
Construction of a Transfer Station as proposed to John Rooney,
Commissioner of Public Works, City of Racine, WI, March 1, 2022

2022 Public Solid Waste Labor Rates and Resource Charges Schedules
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34+ Foth

Foth Environment Solutions
Public Solid Waste
2022 Labor Rate Schedule®

Classification B _ - B Hourly Rate (USD)
Program Director/Corporate Executive §256
Client Director $195
Project Director $195
Project Manager Ill §175
Project Manager Il $167
Project Manager | $160
Engineer/Scientist VI $195
Engineer/Scientist V $182
Engineer/Scientist IV $165
Engineer/Scientist Il $145
Engineer/Scientist Il $135
Engineer/Scientist | $120
Technician VI $168
Technician V $145
Technician IV $125
Technician Il $110
Technician Il $100
Technician | 3§78
Project Coordinator $125
Administrative Assistant ll/Project Administrative Specialist $92
Administrative Assistant | $82
INVOICING PROCEDURES

& All personnel are billed portal-to-portal for required travel.

¢ Alltestimony or direct mediation work including the following: depositions; trial testimony;
mediation meetings or presentations; public meetings; public hearings; standby time; pre-trial
preparation; and other litigation/mediation services will be billed with a separate
Litigation/Mediation Rate Schedule.

o Expedited deliverables requested by the client that require overtime work will be billed at one
and one-half times the hourly billing rate for the overtime hours worked. Prior notice of this
surcharge will be given.

o Payments are due and payable in accordance with the terms of the Agreement with
Foth Infrastructure & Environment, LLC (Foth).

o Foth reserves the right to modify this schedule periodically, as appropriate.

* Do not provide this rate schedule or copies of this rate schedule to other parties without prior approval of Foth.
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Foth Environment Solutions
Public Solid Waste
2022 Resource Charges”

_Itt_-zrp Cost Basis

Standard Office/Communication/Software("
Travel
Automobile Travel Mileage
Public Transportation
Subsistence and Lodging
Survey Vehicles Mileage
Equipment
Subconsultants (drilling, laboratory, etc.)
Outside Printing Costs

Specialty Mailing Services

Miscellaneous

Standard Charge (USD)

3% of labor

$0.65/mi®@
Cost+10%
Cost+10%
$1.00/mi®
Based on market rates®
Cost+ 10%
Cost+10%

Cost+ 10%

Cost+10%

Notes: The cost of specific technical equipment and employee travel expenses needed on projects is in addition to the hourly labor
rates. This list is not all inclusive but represents the most common resource charges applied to Foth projects.

" Standard Office/Communication/Software charges are designed to cover Foth's costs for the following:
in-house printing/reproduction; standard postage, except express or specialty mail; and software usage.

@ Mileage rates are subject to change based on Federal Government Standards.

® Survey Vehicle and Equipment charges are subject to change based on availability and economic conditions.

Special equipment rates quoted on an individual basis, if requested.

" Do not provide this rate schedule or copies of this rate schedule to other parties without prior approval of Foth.

T-8 2022 Foth Public Solid Waste Labor Rates and Resource Charges.docx

Form PSW-S1 Rev. 1/1/22



