
OFFICIAL NOTICE #6-2020 BID RESULTS

Removal and Disposal of PCB-Impacted Soil 

Receive bids:  Wednesday, July 15, 2020 at 10:00 A.M. CST

============================================================================= ==================== =================== ====================

THIS IS NOT AN AWARD A.W. Oakes & Son, Inc RLP Diversified, Inc Veit & Co.
Racine, WI Burlington, WI Rogers, MN

============================================================================= ==================== =================== ====================

ITEM Estimated Qty DESCRIPTION TOTAL COST TOTAL COST TOTAL COST

1 Lump Sum Mobilization, Utility Marking, and Site Preparation 15,000.00$                        18,000.00$                      28,000.00$                        

2 240 Tons

Excavation, Loading, and Transportation of Impacted Soil to US 

Ecology Wayne Disposal Facility in Belleville, Michigan 

(Excavation Area A and Area C) 36,000.00$                        40,800.00$                      43,440.00$                        

3 240 Tons

Disposal costs at US Ecology-Wayne Disposal Facility in 

Belleville, Michigan

(Excavation Area A and Area C) 32,400.00$                        34,320.00$                      40,800.00$                        

4 190 Tons

Excavation, Loading, and Transportation of Impacted Soil to 

Republic Services Kestral Hawk Recycling and Disposal Facility 

in Racine, WI

(Excavation Area B and Area D) 11,400.00$                        14,250.00$                      8,930.00$                           

5 190 Tons

Disposal costs at Republic Services Kestral Hawk Recycling and Disposal 

Facility in Racine, WI

(Excavation Area B and Area D) 11,400.00$                        13,870.00$                      16,340.00$                        

6 430 Tons

Backfill and Compaction with Approved Clean Fill Material 

(Clean Fill Material will be provided by the City of Racine) 9,890.00$                           10,320.00$                      8,600.00$                           

7 Lump sum Site Resoration and Decontamination 5,000.00$                           7,501.00$                        3,900.00$                           

8 Lump Sum Demobilization and Project Closeout 3,500.00$                           6,000.00$                        4,300.00$                           

TOTAL AMOUNT OF THIS PROPOSAL: 124,590.00$                      145,061.00$                    154,310.00$                      


