

510011 - HDB	El Dorado			Gillig			New Flyer		
	Cost 35' Bus	PPI Percent Increase	Cost 35' Bus	Cost 35' Bus	PPI Percent Increase	Cost 35' Bus	Cost 35' Bus	PPI Percent Increase	Cost 35' Bus
	Diesel Bus	\$406,953.00	6.80%	\$434,625.80	\$377,758.00	6.80%	\$403,445.54	\$417,470.00	6.80%
Delivery to Racine Transit	\$3,384.00	6.80%	\$3,614.11	\$4,787.00	6.80%	\$5,112.52	\$1,453.95	6.80%	\$1,552.82
Extended Warranty-Front and Rea Axles 5 year	\$3,988.00	6.80%	\$4,259.18		6.80%	included		6.80%	Quote
Voith Transmission		6.80%	Quote		6.80%	included	-\$2,362.63	6.80%	-\$2,523.29
Alternator1-Niehoff C803	na	6.80%	not available	\$406.00	6.80%	\$433.61		6.80%	Quote
Driver's Seat Additions: RH armrest	\$75.00	6.80%	\$80.10	\$119.00	6.80%	\$127.09		6.80%	Quote
Side Street Remote Mirrors 6x14	\$315.00	6.80%	\$336.42	\$50.00	6.80%	\$53.40		6.80%	Quote
Glazing: Shaded Band on upper curbside windshield	\$514.00	6.80%	\$548.95	included	6.80%	included		6.80%	Quote
Passenger Windows: Traditional frame w/sliding transom panels	\$3,241.00	6.80%	\$3,461.39	\$1,744.00	6.80%	\$1,862.59	-\$2,840.74	6.80%	-\$3,033.91
Front Door heater	\$216.00	6.80%	\$230.69	\$313.00	6.80%	\$334.28	\$484.00	6.80%	\$516.91
Exit area heater	\$461.00	6.80%	\$492.35	\$909.00	6.80%	\$970.81	na	6.80%	not available
clear coat	\$850.00	6.80%	\$907.80	\$589.00	6.80%	\$629.05		6.80%	Quote
Farebox Guard		6.80%	Quote	\$187.00	6.80%	\$199.72		6.80%	Quote
Loading System-Lift U 1:6 Front door	\$445.00	6.80%	\$475.26	base	6.80%	included		6.80%	Quote
Side Destination Sign	\$1,217.00	6.80%	\$1,299.76		6.80%	included		6.80%	Quote
Bike rack-2 bike stainless steel	\$1,108.00	6.80%	\$1,183.34		6.80%	see below		6.80%	
Bike rack-2 bike stainless steel (Byk-Rak)		6.80%	see above	\$1,203.00	6.80%	\$1,284.80		6.80%	Quote
Safety Equipment: Fire Extinguisher	\$81.00	6.80%	\$86.51	base	6.80%	included	base	6.80%	included
Safety Equipment: Safety Triangle kit	\$28.00	6.80%	\$29.90	base	6.80%	included	base	6.80%	included
Bus Structure- stainless steel	\$15,000.00	6.80%	\$16,020.00		6.80%				Quote
			\$467,651.57		Contract Total	\$414,453.42			\$442,370.49