

Anjuman A. Islam, Ph.D.
Water Utility Director

Nathaniel Tillis
Wastewater Utility Director



Kenneth M. Scolaro
Administrative Manager

Chad W. Regalia, P.E.
Chief Engineer

MEMORANDUM

DATE: February 18, 2026
TO: Board of Waterworks Commissioners
FROM: Anjuman Islam, Ph.D.; Executive Director 
SUBJECT: **W-26-4, 2026 Water Main Replacement – Phase 4**

On February 9, 2026, the Utility opened bids on the subject project. The following bids were received:

<i>CONTRACTOR SUBMITTING BID</i>	<i>TOTAL BID AMOUNT</i>
Reesman's Excavating & Grading, Inc.	\$1,049,000.00
A.W. Oakes & Son, Inc.	\$1,204,132.00
Globe Contractors, Inc.	\$1,341,970.00

The lowest responsible bidder is Reesman's Excavating & Grading, Inc. at a bid price of \$1,049,000.00.

I recommend that the contract be awarded to Reesman's Excavating & Grading, Inc. at their bid amount of \$1,049,000.00. The engineer's estimate on this project is \$1,198,155.00.

AI/jb

CONTRACT W-26-4 2026 Water Main Replacement - Phase 4
 Bid Opening: February 9, 2026 @ 9:20 AM

#	DESCRIPTION	Code	Bid QTY	ENGINEER ESTIMATE			REESMANS EXCAVATING & GRADING, INC			A.W OAKES & SON, INC			GLOBE CONTRACTORS, INC		
				UNIT COST	ITEM TOTAL	%	UNIT COST	ITEM TOTAL	%	UNIT COST	ITEM TOTAL	%	UNIT COST	ITEM TOTAL	%
1	12" WM, 7" Temp Pavement		55	\$350.00	\$19,250.00	1.6%	\$1,050.00	\$57,750.00	5.5%	\$640.00	\$35,200.00	2.9%	\$1,340.00	\$73,700.00	5.5%
2	8" WM, 7" Temp Pavement		366	\$295.00	\$107,970.00	9.0%	\$258.00	\$94,428.00	9.0%	\$300.00	\$109,800.00	9.1%	\$365.00	\$133,590.00	10.0%
3	8" WM, Type "B"		1333	\$275.00	\$366,575.00	30.6%	\$247.00	\$329,951.00	31.4%	\$268.00	\$357,244.00	29.7%	\$288.00	\$383,904.00	28.6%
4	8" WM, Type "A"		1132	\$295.00	\$333,940.00	27.9%	\$231.00	\$261,492.00	24.9%	\$284.00	\$321,488.00	26.7%	\$307.00	\$347,524.00	25.9%
5	8" WM, Temp Conc Cap		288	\$240.00	\$69,120.00	5.8%	\$164.00	\$47,232.00	4.5%	\$250.00	\$72,000.00	6.0%	\$279.00	\$80,352.00	6.0%
6	8" Gate Valve & Box		23	\$3,500.00	\$80,500.00	6.7%	\$2,850.00	\$65,550.00	6.2%	\$2,900.00	\$66,700.00	5.5%	\$3,354.00	\$77,142.00	5.7%
7	Hydrant Assembly		6	\$10,000.00	\$60,000.00	5.0%	\$14,400.00	\$86,400.00	8.2%	\$14,500.00	\$87,000.00	7.2%	\$13,328.00	\$79,968.00	6.0%
8	1" New Copper Service, Long		0	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%
9	1" New Copper Service, Short		5	\$7,500.00	\$37,500.00	3.1%	\$3,175.00	\$15,875.00	1.5%	\$5,700.00	\$28,500.00	2.4%	\$4,321.00	\$21,605.00	1.6%
10	3/4" Reconnect		27	\$2,500.00	\$67,500.00	5.6%	\$1,550.00	\$41,850.00	4.0%	\$2,200.00	\$59,400.00	4.9%	\$2,005.00	\$54,135.00	4.0%
11	1" Reconnect		3	\$2,600.00	\$7,800.00	0.7%	\$1,600.00	\$4,800.00	0.5%	\$2,300.00	\$6,900.00	0.6%	\$2,080.00	\$6,240.00	0.5%
12	1 1/4" Reconnect		1	\$3,000.00	\$3,000.00	0.3%	\$2,300.00	\$2,300.00	0.2%	\$2,400.00	\$2,400.00	0.2%	\$2,310.00	\$2,310.00	0.2%
13	Mobilization		1	\$10,000.00	\$10,000.00	0.8%	\$5,072.00	\$5,072.00	0.5%	\$30,000.00	\$30,000.00	2.5%	\$35,000.00	\$35,000.00	2.6%
14	Traffic Control		1	\$25,000.00	\$25,000.00	2.1%	\$17,000.00	\$17,000.00	1.6%	\$7,500.00	\$7,500.00	0.6%	\$26,500.00	\$26,500.00	2.0%
15	Pavement Allowance		1	\$10,000.00	\$10,000.00	0.8%	\$20,000.00	\$20,000.00	1.9%	\$20,000.00	\$20,000.00	1.7%	\$20,000.00	\$20,000.00	1.5%
16			0	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%
50			0	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%	\$0.00	\$0.00	0.0%
TOTALS					\$1,198,155.00		\$1,049,000.00		\$1,204,132.00		\$1,341,970.00				