

Anjuman A. Islam, Ph.D.
Water Utility Director


Nathaniel Tillis
Wastewater Utility Director



Kenneth M. Scolaro
Administrative Manager

Chad W. Regalia, P.E.
Chief Engineer

MEMORANDUM

DATE: February 18, 2026
TO: Board of Waterworks Commissioners
FROM: Anjuman Islam, Ph.D.; Executive Director 
SUBJECT: W-26-2, 2026 Water Main Replacement – Phase 2

On February 9, 2026, the Utility opened bids on the subject project. The following bids were received:

<i>CONTRACTOR SUBMITTING BID</i>	<i>TOTAL BID AMOUNT</i>
Earth X, LLC	\$2,692,875.00
Reesman's Excavating & Grading	\$2,878,000.00
Globe Contractors, Inc.	\$3,053,500.00
A.W. Oakes & Son, Inc.	\$3,146,700.00

The lowest responsible bidder is Earth X, LLC, at a bid price of \$2,692,875.00.

I recommend that the contract be awarded to Earth X, LLC, at their bid amount of \$2,692,875.00. The engineer's estimate on this project is \$3,504,775.00.

AI/jb

CONTRACT W-26-2-2026 Water Main Replacement - Phase 2
 Bid Opening: February 9, 2026 @ 9:00 AM

#	DESCRIPTION	Code	BID QTY	ENGINEER ESTIMATE		Earthx		Reesman's		Globe Contractors		AW Oakes	
				UNIT COST	ITEM TOTAL	UNIT COST	ITEM TOTAL	UNIT COST	ITEM TOTAL	UNIT COST	ITEM TOTAL	UNIT COST	ITEM TOTAL
1	12" Water Main, Granular Backfill	wm12	325	\$215.00	\$69,875.00	\$195.00	\$63,875.00	\$218.00	\$70,830.00	\$230.00	\$74,750.00	\$200.00	\$65,000.00
2	8" Water Main, Granular Backfill	wm8	10000	\$190.00	\$1,900,000.00	\$135.00	\$1,350,000.00	\$154.00	\$1,540,000.00	\$165.00	\$1,650,000.00	\$173.00	\$1,730,000.00
3	8" Water Main, Slurry Backfill	wm8	170	\$270.00	\$45,900.00	\$250.00	\$42,500.00	\$192.00	\$32,640.00	\$245.00	\$41,650.00	\$270.00	\$45,900.00
4	12" Gate Valve and Box, Granular Backfill, Various Pavement Replacement	v12	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00
5	8" Gate Valve and Box, Granular Backfill, Various Pavement Replacement	v8	54	\$4,000.00	\$216,000.00	\$3,500.00	\$189,000.00	\$3,200.00	\$172,800.00	\$3,500.00	\$189,000.00	\$3,200.00	\$172,800.00
6	Hydrant Assembly	h	13	\$10,000.00	\$130,000.00	\$12,000.00	\$156,000.00	\$15,000.00	\$195,000.00	\$15,000.00	\$195,000.00	\$14,000.00	\$182,000.00
7	Type "A" Pavement	0	4400	\$100.00	\$440,000.00	\$105.00	\$462,000.00	\$97.50	\$427,500.00	\$98.50	\$433,800.00	\$77.00	\$340,800.00
8	Type "B" Pavement	0	3300	\$85.00	\$280,500.00	\$75.00	\$247,500.00	\$87.50	\$288,750.00	\$86.00	\$283,800.00	\$77.00	\$254,100.00
9	Type "C" Pavement	0	230	\$30.00	\$6,900.00	\$50.00	\$11,500.00	\$30.00	\$6,900.00	\$65.00	\$16,150.00	\$80.00	\$18,700.00
10	Extra Mobilization per "Connection to be done later"	0	11	\$10,000.00	\$110,000.00	\$5,000.00	\$55,000.00	\$1,500.00	\$16,500.00	\$1,000.00	\$11,000.00	\$2,500.00	\$25,000.00
11	Mobilization	0	1	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00
12	Traffic Control	0	1	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
13	Pavement Allowance	0	50000	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
14	Landscape Allowance	0	50000	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
15		0	0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
50		0	0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
				TOTALS		\$2,692,875.00		\$2,878,000.00		\$3,053,500.00		\$3,146,700.00	