

Department of Public Works

City Hall
730 Washington Avenue
Racine, Wisconsin 53403
262.636.9121 – Public Works
262.636.9191 - Engineering



Mark H. Yehlen, PE
Commissioner of Public Works

Thomas M. Eeg, P.E.
Asst. Comm. of Public Works/Operations

John C. Rooney, P.E.
Asst. Comm. of Public Works/City Engineer

July 19, 2018

Legistar Item: 0712-18

Alderman John Tate, II, Chairman
Public Works and Services Committee
Racine, WI

Dear Alderman Tate:

The Commissioner of Public Works, on Thursday, July 19, 2018 at 2:00 P.M. (local time), received bids for Contract 20180061, Horlick Artificial Turf Installation (R1), and submits same for your approval. The following bids were received:

<u>Contractor</u>	<u>Base Bid</u>
DK Contractors	\$701,845.00

This Parks Department project was estimated at \$285,000.00.

It is recommended that the bid be rejected and rebid at a later date.

Sincerely yours,


Mark H. Yehlen
Commissioner of Public Works

MHY:njp

cc: Mayor Cory Mason
Jim Palenick
Tom Molbeck
Bob Rafel

20180061 Horlick Field Artificial Turf Installation (R1) (#5825100)

Owner: City of Racine, WI

Solicitor: City of Racine, WI

07/19/2018 02:00 PM CDT

Line Item	Item Code	Item Description	UofM	Quantity	DK Contractors	
					Unit Price	Extension
1	1	Perform Athletic Turf Construction at Horlick Athletic Field in accordance with the plans and specification, for the lump sum of:	LS	1	\$701,845.00	\$701,845.00
A1	A1	Installation of (2) batting cages in accordance with the plans and specifications, for the lump sum of:	LS	1	\$35,560.00	\$35,560.00
A2	A2	Time & Material Rate for repair of latent conditions or additional project work, for Dollars / Man-hour	Dollars per Man Hr	1	\$130.00	\$130.00
A3	A3	Furnish and Install "Augmented Topsoil" in place of "Salvaged Topsoil" for top two-inches of topsoils section in seeded and / or sodded athletic fields.	Dollars per SY	1	\$5.00	\$5.00
A4	A4	Furnish and Install additional Light Duty Concrete as directed by owner.	Dollars per SY	1	\$120.00	\$120.00
Base Bid Total:						\$701,845.00