Department of Public Works

City Hall 730 Washington Avenue Racine, Wisconsin 53403 262.636.9121 - Public Works 262.636.9191 - Engineering



Mark H. Yehlen, PE Commissioner of Public Works

Thomas M. Eeg, P.E. Asst. Comm. of Public Works/Operations

John C. Rooney, P.E. Asst. Comm. of Public Works/City Engineer

Legistar Item: 244-17

March 24, 2017

Alderman Terry McCarthy, Chairman **Public Works and Services Committee** Racine, WI

Dear Alderman McCarthy:

The Commissioner of Public Works, on Thursday, March 23, 2017, 2:00 P.M. (local time), received bids for Contract 20170018, Festival Hall – New Outdoor Stage, and submits same for your approval. The following bids were received:

Contractor

Absolute Construction

Base Bid

\$240,000.00

This public works project was estimated at \$150,000.00.

Funding for this work is available in Org-Object 60622-57200, Festival Park-Building Improvements.

Sincerely yours,

Mark H. Yehlen

Commissioner of Public Works

MHY:njp

Mayor John Dickert

Tom Friedel Tom Eeg

20170018 Festival Hall - Outdoor Stage (#4875823) Owner: Racine, City of Solicitor: Racine, City of

03/23/2017 02:00 PM CDT Absolute Contruction Section Line ltem Item Description UofM Qty **Unit Price** Extension Title Code Item Section 1-Furnish all labor and materials necessary for the work indicated on the Plans and in the Specifications for the new LS \$240,000.00 \$240,000.00 1 1 outdoor stage, for the lump sum of: Alt 1 \$26,000.00 Add all labor and materials necessary for construction of the curved masonry wall behind the stage structure, as LS \$26,000.00 \$26,000.00 indicated on the drawings, for the lump sum of: Α1 A1 Alt 2 \$21,000.00 Add all labor and materials necessary to provide the shielded isolation transformer and secondary disconnect for a 200 L5 \$21,000.00 \$21,000.00 E1 E1 amp company switch per Detail #1 on Sheet E3, for the lump sum of: Alt 3 \$1,000.00 Add all labor and materials necessary to provide the 400 amp service, disconnects, one company switch and panel OS LS \$1,000.00 \$1,000.00 E2 E2 per Detail #2 on Sheet E3, for the lump sum of: Alt 4 \$14,000.00 Add all labor and materials necessary to provide the additional company switch per Detail #2 on Sheet E3, for the lump LS 1 \$14,000.00 \$14,000.00 E3 E3 sum of: Alt5 \$8,000.00 Add all labor and materials necessary to provide the shielded isolation transformer and secondary disconnect for an \$8,000.00 LS 1 \$8,000.00 E4 E4 additional 200 amp company switch per Detail #2 on Sheet E3, for the lump sum of: Alt 6 \$18,000.00 LS 1 \$18,000.00 \$18,000.00 E5 E5 Add all labor and materials necessary to provide the Type OC Bollards, concrete bases, and circuit, for the lump sum of: Alt 7 \$17,000.00 Add all labor and materials necessary to design and install, by a certified Lightning Protection Contractor, a complete LS 1 \$17,000.00 \$17,000.00 lightning proctection system for the stage structure, for a lump sum of: E6 E6 Base Bid Total: \$240,000.00