
REVISED BIDDER’S PROPOSAL OFFICIAL NOTICE #7-2019 
FOR HAZARDOUS MATERIAL ABATEMENT, RAZE AND REMOVAL OF 
THE FORMER INDUSTRIAL STRUCTURE AND GARAGE LOCATED AT 

1425 N MEMORIAL DR. IN RACINE, WISCONSIN 
 
DATE & TIME FOR RECEIVING BIDS:  May 28, 2019 at 1:00 P.M.  
 
PLACE:  Purchasing Department, City Hall, Room 105 
  730 Washington Avenue, Racine, Wisconsin 53403 
 

Item 
No. 

Estimated 
Quantity 

Brief Description 
Unit or Lump Sum Price 

(in Words) 

Total Price 
(in Figures) 

1 Lump Sum 

Mobilization/Demobilization of all equipment, personnel, and 
materials required to complete work. 

________________________________________ 

_________________________________ Dollars  
Lump Sum 

$______________  
Bid Item 1 Total 

2 Lump Sum 

Erect Site Security and Environmental Protection 

________________________________________ 

_________________________________ Dollars  
Lump Sum 

$______________  
Bid Item 2 Total 

3 Lump Sum 

Asbestos Abatement and Hazardous Materials Removal, 
Transportation, and Disposal 

________________________________________ 

_________________________________ Dollars  
Lump Sum 

$______________  
Bid Item 3 Total 

4 Lump Sum 

Building Demolition of main building and garage, including but 
not limited to: building demolition, demolition material 
transportation/disposal, and site restoration 

________________________________________ 

_________________________________ Dollars  
Lump Sum 

$______________  
Bid Item 4 Total 

5 Lump Sum 

Subgrade feature abandonment, material removal and 
disposal, and backfilling (3 vaults [main building] and in-floor 
fluid conveyance system and oil/water separator [garage]). 

________________________________________ 

_________________________________ Dollars  
Lump Sum 

$______________  
Bid Item 5 Total 

6 Lump Sum 

Permanent Fence Installation along North Memorial Drive 
after main building demolition 

________________________________________ 

_________________________________ Dollars  
Lump Sum 

$______________  
Bid Item 6 Total 

  TOTALS ITEM 1 THROUGH 6 $______________ 
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If there are any exceptions, please list: 
_________________________________________________________________________________
_________________________________________________________________________________
______________________________________________________________________________ 
 
 
SIGNED BY: ____________________________ 
 
Printed Name:____________________________ 
 
Company:       ____________________________ 
 
Address:          ____________________________ 
 
Phone:             ____________________________ 
 
Date:                ____________________________ 
 
 
 
We guarantee to complete this work in 45 days after written order is given 
 

 

 
SCHEDULE 

Date Action 
May 8, 2019 RFB distribution 
May 22, 2019 Mandatory walkthrough on-site 10am-4pm  

May 23, 2019  
Questions regarding RFB due to Purchasing Agent 
prior to 4 PM, all question to be submitted via email to 
Kathryn.kasper@cityofracine.org  

May 24, 2019 Addenda issued if needed 
May 28, 2018 at 1 PM RFB Submittal Deadline  

 
 
 

****MANDATORY WALKTHROUGH*** 
 

MANDATORY WALKTHROUGH ON SITE MAY 22, 2019. PROPERTY WILL BE ACCESSIBLE 
FROM 10AM-4PM. THIS WILL BE THE ONLY DATE AND TIME THE PROPERTY CAN BE 

VIEWED. VENDOR MUST CHECK IN WITH CITY STAFF AND SIGN WAIVER IN ORDER TO 
WALK THROUGH PROPERTY. WAIVER WILL SERVE AS PROOF OF ATTENDANCE. MAKE 

SURE YOUR NAME AND BUSINESS NAME ARE LEGIBLE ON FORM. 
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Prepared for: 

City of Racine 
 

Prepared by: 

Ramboll US Corporation 
 

Date: 

April 22, 2019 
 

Project Number: 

1690005036 

PLANS AND TECHNICAL 
SPECIFICATIONS 
DEMOLITION OF MAIN BUILDING AND GARAGE 
RACINE STEEL CASTINGS SITE – SOUTH LOT 
1425 NORTH MEMORIAL DRIVE 
RACINE, WISCONSIN 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

H:\Official Notice\2019\#7 Raze 1425 N Memorial\DRAFT Request for Bid_Southlot Building Demolition 2019.4.22 (2) (3).docx 

 
Ramboll US Corporation 
175 North Corporate Drive 
Suite 160 
Brookfield, WI 53045 
USA 
T +1 262 901 0099 
F +1 262 901 0079 
www.ramboll.com 
 

CONTENTS 
Section 00 10 00 – Summary of Work 

Section 01 33 00 – Submittals 

Section 01 35 29 – Site Health and Safety 

Section 01 43 00 – Quality Control 

Section 01 57 00 – Environmental Protection 

Section 02 26 00 – Environmental Site Concerns 

Section 02 41 16 – Building Demolition 

Section 31 23 23 – Backfilling and Site Restoration 

 

ATTACHMENTS 
Attachment 1: Plan Drawings  

Attachment 2: Building Inspection Report (KPH Environmental Corp., April 2019) 

Attachment 3: Analytical Laboratory Results of Sludge in Below Grade Pipe Exiting the Oil/Water 
Separator 

Attachment 4:  Liability waiver for walkthrough 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

 00 10 00-1 

SECTION 00 10 00 

SUMMARY OF WORK 

PART 1 – GENERAL 

1.01 SECTION INCLUDES 

A. Work by Contractor 

B. Contractor use of site 

C. Work done by others 

D. Measurement and Payment 

1.02 WORK DONE BY CONTRACTOR 

A. The work to be done under this Contract Document includes, but is not necessarily limited 
to, furnishing all labor, tools, equipment, materials, supplies, supervision, and 
administration for performing the following work: 

1. Contractor must obtain all required City, State, and Federal permits for work.  This 
includes, but not limited to a sidewalk closure permit during demolition of the main 
building along North Memorial Drive. 

2. Install and maintain erosion control features, as necessary. 

3. Contractor must not complete any work, place or stage any materials, operate any 
vehicle, or allow demolition material to drop into the North Lot (work exclusion area).  
Surface soils are contaminated.  Contractor is permitted to install temporary 
construction fencing to delineate work exclusion area. 

4. Complete demolition and removal of all structures (main building along 1425 North 
Memorial Drive and the garage in the northeast portion of the property) including: 

a. Abatement of asbestos containing material (ACM) and removal of hazardous 
materials from both structures prior to demolition.  Contactor shall read the attached 
Building Inspection Report (KPH Environmental Corp., April 2019; Attachment 2).  
Contractor shall be responsible for performing their own hazardous material 
evaluation prior to performance of work to verify current conditions. 

b. Backfilling of the following vaults in the main building and in-floor fluid conveyance 
structures in the garage: 

i. Main Building: three (3) vaults with miscellaneous debris, piping, 
tanks, and equipment. 

ii. Garage in-floor fluid conveyance structures (in-floor oil/water 
separator and associated floor drains). 

c. Demolition and removal of main two-story reinforced concrete building and 
concrete masonry block garage.  The concrete floor slabs for both buildings are to 
remain in-place. 

d. Remove all bollards either mechanically or using cutting methods to make flush 
with the surrounding area. 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

 00 10 00-2 

e. Remove the above-grade portion of main two-story reinforced concrete building 
foundation wall by any means necessary to bring flush with existing grade. 

f. Proper disposal of all materials/wastes generated during demolition of buildings. 

5. Protect all surrounding structures, sidewalks, pavements, trees, and utilities, including 
items along the primary transportation ingress and egress on the property during 
performance of work.  Install a temporary fence along Memorial Drive to protect public 
and traffic from demolition debris.  Protect monitoring wells, especially MW-23 located 
within the main building and others as shown on SHEET 2 of the drawings.  If 
damaged, contractor shall be responsible for damage.  If damaged, repair or 
replacement costs will be deducted from the contract and repair/replacement will be 
completed under the supervision of the Owner or owner’s representative. 

6. Control the spread of dust and debris offsite and avoid the creation of nuisance or 
hazard in the surrounding area.  Water is not available on-site.  A municipal fire 
hydrant is accessible along the southern property boundary, along the north side of 
Albert Street.  Access to hydrant can be obtained from the City of Racine Water Utility.  
Contractor shall not use water if it results in hazardous or objectionable conditions 
such as, but not limited to, ice, flooding, or pollution.  Contractor shall sweep 
pavement as often as necessary to control the spread of debris or soil that may result 
in foreign object damage potential to vehicular traffic or pedestrians.  Where 
pedestrian or driver safety is endangered, contractor shall use traffic barricades with 
flashing lights.  

7. Install a permanent 6-foot tall, chain-link, fence with privacy screening along the 
former building property boundary along North Memorial Drive.  Fence will be installed 
along sidewalk and require connections to the brick wall on the north end and an 
existing chain-link fence on the south end. 

B. The summary of work described above is an overall summary of work to be performed and 
the responsibilities of the Contractor.  It does not supersede the specific requirements of 
the other CONTRACT DOCUMENTS. 

C. Buildings Scheduled for Demolition 

1. Main building located at 1425 North Memorial Drive, Racine, WI. 

2. Garage located in the northeast corner of the property located at 1425 North Memorial 
Drive, Racine, WI. 

The Redevelopment Authority of the City of Racine is the Owner of the Site and the buildings 
are available for demolition. 

a) Disconnection of electric service will be coordinated by Owner.  Confirmation of 
disconnection of electric service will be provided to the Contractor prior to start of 
work. 

b) Disconnection of aerial telephone and cable utilities to the main building will be 
coordinated by Owner. 

c) The substantial completion of the project shall be no later than 45 working days 
after the notice to proceed date specified in the written notice to proceed. 

1.03 CONTRACTOR USE OF SITE 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

 00 10 00-3 

A. Access to Site: Site work is limited to weekdays between the hours of 7:00 AM and 5:00 PM. 

B. Contractor shall be responsible for site security and site safety throughout duration of 
contract. 

1.04 WORK DONE BY OTHERS 

A. Three We Energies electrical meters (two on the main building and one on the garage), 
power lines, and utility pole (garage only) will be removed by We Energies prior to starting 
Work. 

1.05 MEASUREMENT AND PAYMENT 

A. PAYMENT 
Payment will be made for costs associated with work outlined in the preceding areas of this 
Section and the bid form shown in CONTRACT DOCUMENTS. 

B. MEASUREMENT 
All items in this specification are lump sum.  No additional items will be allowed unless 
authorized by Owner. 

C. SALVAGE 
Contractor shall have salvage rights to all materials. 

1.05 HAZARDOUS MATERIALS 

A. Asbestos. Contractor shall have the option of performing point counts on any other bulk sample to show 
compliance. Bulk samples shall be performed near the base of any stockpile. 

B. One lead based paint sample per every 300 cubic yards of material demonstrating that the material does not 
contain lead based paint.  

C. One gradation test per every 1,000 cubic yards of material demonstrating that the material meets gradation 
requirements or is substantially equivalent. 

D. One Modified Proctor Density test per every 1,000 cubic yards of material. 

E. The Owner’s Representative shall have the right to inspect stockpiles and final placement of materials and 
order corrective actions due to rebar and other materials being present in the material, staining, the 
suspected presence of asbestos, or inadequate compaction. 

F. It is the Contractor’s responsibility to provide recycled aggregate that does not contain asbestos or lead 
based paint. The Contractor shall remove and dispose of any material at their own expense that becomes 
contaminated with asbestos or lead based paint due to demolition activities. 

 
1.06 RECYCLED CLEAN AGGREGATE FILL 

A. Concrete, cinder block, and brick which is clean, free of asbestos (asbestos less than 1% based on PLM 
with additional point count testing on samples that are 1% or less or trace), lead based paint, and 
vermiculite residue, and which has rebar  and reinforcing wire removed may be reused on site as clean 
aggregate fill. 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

 00 10 00-4 

B. Contractor shall crush concrete, cinder block, and brick to the Gradation Requirements for Cover Material 
described in Table 36 of Standard Specifications for Sewer & Water Construction in Wisconsin, current 
edition or equivalent. Gradation is described as: 
 

Sieve Sizes      Percentage Passing by Weight 
1 inch        100% 
¾ inch        80 - 100% 
3/8 inch        50 – 80% 
No. 4        35 – 65% 
No. 40        15 – 30% 
No. 200        5 – 15% 

C. Contractor shall supply to Owner’s Representative the following test reports at least 1 week prior to use of 
material. 
 
1. One asbestos Bulk Sample per every 300 cubic yards of material demonstrating that material does not 

contain asbestos greater than 1%, with point counts performed on samples that are trace to 1% 
asbestos. Contractor shall have the option of performing point counts on any other bulk sample to show 
compliance. Bulk samples shall be performed near the base of any stockpile. 

2. One lead based paint sample per every 300 cubic yards of material demonstrating that the material 
does not contain lead based paint.  

3. One gradation test per every 1,000 cubic yards of material demonstrating that the material meets 
gradation requirements or is substantially equivalent. 

4. One Modified Proctor Density test per every 1,000 cubic yards of material. 

D. The Owner’s Representative shall have the right to inspect stockpiles and final placement of materials and 
order corrective actions due to rebar and other materials being present in the material, staining, the 
suspected presence of asbestos, or inadequate compaction. 

E. It is the Contractor’s responsibility to provide recycled aggregate that does not contain asbestos or lead 
based paint. The Contractor shall remove and dispose of any material at their own expense that becomes 
contaminated with asbestos or lead based paint due to demolition activities. 

 
1.07 RECYCLED BITUMINOUS ASPHALT PAVEMENT 

A. At the Owner’s discretion, existing bituminous asphalt pavement shall be stripped and transported for 
recycling.  

 

 

END OF SECTION 00 10 00 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

01 33 00-1 

SECTION 01 33 00 

SUBMITTALS 

PART 1 - GENERAL 

1.01 SUMMARY 

A. Section Includes: 

1. Procedural requirements for Work-related submittals including Demolition Progress 
Schedules, pre-demolition hazardous material verification, and other miscellaneous 
Work-related submittals. 

1.02 DEFINITIONS 

A. Submittal for Review: 

1. Submittal for Owner or owner’s representative’s review in accordance with 
requirements of Contract Documents. 

B. Submittal for Record: 

1. Submittal for inclusion into Owner’s records prior to Substantial Completion. Submittal 
will not be reviewed by Owner or owner’s representative. 

1.03 PRE-DEMOLITION HAZARDOUS MATERIALS VERIFICATION 

A. Contractor shall acknowledge and provide verification of the 2019 Hazardous Materials 
Survey completed by others (Attachment 2). 

B. If additional suspect materials are encountered by Contractor or Subcontractor, Contractor 
shall provide verification of the material and proper disposal. 

C. The Contractor or Subcontractor approved by Owner or owner’s representative or Owner, 
shall submit to the Owner or the Owner or owner’s representative documentation that 
proves all companies and workers involved in asbestos abatement have the required 
certifications. 

1.04 DEMOLITION PROGRESS SCHEDULES 

A. Contractor shall prepare and submit Demolition Progress Schedule in accordance with 
CONTRACT DOCUMENTS. 

B. No Work shall be conducted between 5:00 p.m. and 7:00 a.m., nor on Saturdays, 
Sundays or legal holidays without written permission of Owner.  Emergency work may be 
done without prior permission. 

C.   Project to be completed within 45 working days of order to proceed. 

1.05 DISPOSAL DOCUMENTATION 

A. Contractor shall provide documentation of the disposal and/or recycling for all items 
removed from the site. 

1.06 TEST RESULTS AND CERTIFICATIONS 

A. Contractor shall submit test results and certifications required in Specification sections, if 
necessary. 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

01 33 00-2 

B. Contractor shall submit test results upon completion of test or submittal of results from 
testing laboratory. 

C. Test results and certifications are submitted for Owner or owner’s representative’s review 
of conformance with specified requirements and information. 

PART 2 PRODUCTS 

(Not used.) 

PART 3 EXECUTION 

3.01 SUBMITTAL REQUIREMENTS 

A. Contractor shall provide complete copies of all required submittals.  An electronic 
copy received by electronic mail is also acceptable.  Contractor shall provide at least 
two copies of each submittal. 

END OF SECTION 01 33 00 
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PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

01 35 29-1 

SECTION 01 35 29 

SITE HEALTH AND SAFETY 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Disclosure - Chemical Characteristics. 

B. Health and Safety Plan. 

C. Public Safety. 

1.02 REFERENCES 

A. Results of the Building Inspection Report, Attachment 2. 

B. Analytical laboratory results of below grade pipe exiting the oil/water separator located in 
the garage, Attachment 3. 

C. Wisconsin Manual on Uniform Traffic Control Devices (WMUTCD), Wisconsin Department of 
Transportation, http://wisconsindot.gov 

1.03 DISCLOSURE - CHEMICAL CHARACTERISTICS 

A. Owner or owner’s representative shall furnish other available reports, data, studies, plans, 
specifications, documents and other information on surface and subsurface site conditions 
required, as requested by Contractor, for proper performance of Contractor's services. 
Owner or owner’s representative, however, assume no responsibility or liability for their 
accuracy or completeness, and all such documents and information will remain the 
property of the Owner. 

B. Polychlorinated biphenyls (PCBs), polycyclic aromatic hydrocarbons (PAHs), volatile 
organic compounds (VOCs), and metal contamination are found in soils, sewer sediment, 
and/or groundwater at varying concentrations.  Attachment 3 provides the analytical 
results of the below grade pipe exiting the oil/water separator contents located in the 
garage. 

1.04 HEALTH AND SAFETY PLANS 

A. The services to be performed under this Agreement are on and/or adjacent to a site which 
may contain hazardous substances on the surface and/or subsurface. Therefore, as a 
minimum, Contractor shall satisfy all federal, state and local statues, regulations, and 
ordinances regarding health and safety, including, but not limited to, Title 29 Code of 
Federal Regulations (CFR) 1910.120 “Hazardous Waste Operations and Emergency 
Response” Occupational Safety and Health Administration (OSHA). 

B. Contractor must not complete any work, place or stage any materials, operate any vehicle, 
or allow demolition material to drop into the North Lot (work exclusion area).  Surface soils 
are contaminated.  Contractor is permitted to install temporary construction fencing to 
delineate work exclusion area. 

C. Contractor shall notify Owner of any chemical products to be used by Contractor while on 
the site premises and furnish Safety Data Sheets (SDS) for the chemical products, to 
Owner, before any such chemicals are brought on the premises throughout the duration of 
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01 35 29-2 

this Agreement. Contractor shall comply with standards set in Title 29 CFR 1910.1200 in 
providing such notifications and SDS. 

D. Contractor shall provide all necessary safety equipment needed to perform the required 
work. Provide and properly utilize adequate ventilation and personal protection equipment, 
including respirators as required according to OSHA regulations. 

E. Contractor shall follow confined space entry procedures for personnel entering any 
excavations, pits, storm sewers, oil/water separators, or manholes on-site. 

1.05 PUBLIC SAFETY 

A. Contractor shall protect finished and unfinished work against any damage, loss, or injury 
during the performance of and up to the completion day of the work. 

B. Contractor shall provide adequate protection wherever required to safeguard the work or 
the public.  This includes protection of the public during demolition of the main building 
along Memorial Drive. 

C. Contractor shall maintain site security and protect all openings, surface obstructions, and 
open excavations with, permanent fencing, barricades, signs, and warning devices in 
accordance with local, state and federal requirements. 

PART 2 - PRODUCTS 

(Not used.) 

PART 3 - EXECUTION 

(Not used.) 

END OF SECTION 01 35 29 
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01 43 00-1 

SECTION 01 43 00 

QUALITY CONTROL 

PART 1 - GENERAL 

1.01 SECTION INCLUDES: 

A. Quality Assurance - Control of Installation 

B. Demolition Documentation 

1.02 RELATED SECTIONS 

A. Section 01 33 00 - Submittals 

1.03 QUALITY ASSURANCE 

A. Contractor shall monitor quality control over suppliers, manufacturers, products, 
services, site conditions, and workmanship to produce Work of specified quality. 

B. Contractor shall comply fully with manufacturers’ instructions, including each step-in 
sequence. 

C. Should manufacturers’ instructions conflict with Contract Documents, Contractor shall 
request clarification from Owner or owner’s representative before proceeding. 

D. Contractor shall comply with specified standards as minimum quality for the Work, 
except when more stringent tolerances, codes, or specified requirements indicate higher 
standards or more precise workmanship. 

E. The Work shall be performed by persons qualified to produce workmanship of specified 
quality. 

1.04 DEMOLITION DOCUMENTATION SERVICES 

A. Report will be submitted by Contractor to the Owner, indicating observations and results 
of the pre-demolition hazardous materials verification (to be completed by Contractor) 
and indicating compliance or non-compliance with Contract Documents. 

B. Contractor shall cooperate with Owner or owner’s representative to furnish additional 
samples of demolition materials, should additional samples be required by the disposal 
facility. 

1. Contractor shall provide Owner or owner’s representative with at least 48-hours of 
advanced notice if additional sampling is required. 

2. Contractor shall make arrangements with Owner or owner’s representative to 
schedule the necessary sampling and pay for additional samples and tests required 
for Contractor’s use. 

C. If retesting is required because non-conformance to specified requirements, the samples 
shall be collected by the Owner or owner’s representative and Contractor shall pay for 
retesting. 

PART 2 – PRODUCTS 

(Not used.) 
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PART 3 – EXECUTION 

(Not used.) 

END OF SECTION 01 43 00 
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01 57 00-1  

SECTION 01 57 00 

ENVIRONMENTAL PROTECTION 

PART 1 - GENERAL 

1.01 SUMMARY 

A. The Contractor, in executing the Work, shall maintain Work areas on- and off-site free 
from environmental pollution that would be in violation of federal, state or local 
regulations. This includes management of visual aesthetics, noise, and solid waste, as 
well as other pollutants and resources encountered or generated by the Contractor. 

B. Environmental pollution and damage are defined as the presence of hazardous, chemical, 
physical, or biological elements or agents which: 

1. Adversely affect human health or welfare; 

2. Unfavorably alter ecological balances of importance to human life; 

3. Affect other species of importance to humankind; 

4. Degrade the utility of the environment for aesthetic, cultural, and historical purposes; 
or 

5. Result in a diminution in property value.   

1.02 REFERENCES 

A. City of Racine, Code of Ordinances 

1.03 PROTECTION OF SEWERS 

A. Contractor shall prevent demolition material, pavement, concrete, earth or other debris 
from entering existing sewer structures which are identified to remain on-site. 

1.02 PROTECTION OF MONITORING WELLS 

A. Contractor shall protect and prevent damage to monitoring wells within the main building 
and near demolition activities. 

1.04 EROSION AND SEDIMENT CONTROL 

A. Contractor shall comply with provisions of City of Racine, Code of Ordinances as it relates 
to the Work. 

B. Contractor shall apply appropriate best management practices to protect project area 
and adjacent lands. These measures may include, but not be limited to, fabric mat, hay 
bales, filter barriers, sediment traps, and basins. 

C. Contractor shall select methods of erosion and sediment control for the specific job site 
and adjust sediment control measures in field to meet conditions encountered. 

1.05 DISPOSAL OF EXCESS EXCAVATED AND OTHER WASTE MATERIALS 

A. Contractor shall remove and containerize all materials and fluids in the oil/water 
separator and exit pipe located in the garage.  Liquids and solids shall be segregated and 
be placed in a location as directed by the Owner or owner’s representative. 

Page 15 of 65



PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 

 

01 57 00-2  

B. Excess material and other waste material shall be transported and disposed of in 
accordance with federal, state, and local solid and hazardous waste regulatory 
requirements. 

1.06 PROTECTION OF AIR QUALITY 

A. Contractor shall minimize air pollution by requiring use of properly operating combustion 
emission control devices on construction vehicles and equipment and shall encourage 
shutdown of motorized equipment not in use. 

B. Burning of trash on-site is prohibited. 

C. If temporary heating devices are necessary for protection of Work, the devices shall not 
cause air pollution. 

1.07 USE OF CHEMICALS 

A. Use and disposal of chemicals and residues shall comply with manufacturer's instructions. 

1.08 NOISE CONTROL 

A. Contractor shall conduct operations to cause least annoyance to residents in vicinity of 
Work and comply with applicable local ordinances. 

B. Contractor shall equip compressors, hoists, and other apparatus with mechanical devices 
necessary to minimize noise and dust.  Compressors shall be equipped with silencers on 
intake lines. 

C. Contractor shall equip gasoline or oil-operated equipment with silencers or mufflers on 
intake and exhaust lines. 

D. Contractor shall line storage bins and hoppers with material that will deaden sounds. 

E. Contractor shall conduct operation of dumping rock and of carrying rock away in trucks 
so as to cause minimum of noise and dust. 

F. Contractor shall route vehicles carrying rock, concrete or other material over such streets 
as will cause least annoyance to public and do not operate on public streets between 
hours of 5:00 p.m. and 7:00 a.m., or on Saturdays, Sundays or legal holidays unless 
approved by Owner. 

1.09 DUST CONTROL 

A. Contractor shall take special care in maintaining owner’s existing roads, and public roads 
used during demolition operations in clean, dust-free condition. 

B. Contractor shall conduct cleaning and disposal operations to comply with codes, 
ordinances, regulations, and anti-pollution laws. 

C. Contractor shall comply with local environmental regulations for dust control. If 
Contractor’s dust control measures are considered inadequate by Owner or owner’s 
representative, Owner or owner’s representative and Owner may require Contractor 
apply additional dust control measures. 

1.10 FUELS AND LUBRICANTS 

A. Contractor shall minimize use of potentially hazardous materials including fuels and 
lubricants. 
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B. Contractor shall keep motorized equipment in good working order with no fuel or 
lubricant leakage. Contractor shall protect ground surface from leakage using tarps or 
other material methods. 

C. If grease, oil, solvent, or other residue from Contractor operations occurs, Contractor 
shall conduct remedial investigation and remediate as required by Owner. 

D. Contractor shall not change oil on equipment or store or dispose of fuels, solvents, 
lubricants, or other potentially hazardous materials on site. 

PART 2 - PRODUCTS 

(Not used.) 

PART 3 - EXECUTION 

(Not used.) 

END OF SECTION 01 57 00 
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02 26 00-1  

SECTION 02 26 00 

ENVIRONMENTAL SITE CONCERNS 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Contractor shall be aware of environmental site conditions and perform their own pre-
demolition hazardous materials evaluation to verify current conditions. 

B. Abatement of asbestos containing materials (ACM) and removal of hazardous materials 
from the structures prior to demolition. Refer to Attachment 2 for Building Inspection 
Report (completed by others in 2019). 

C. Contractor, in executing Work, shall maintain Work areas on- and off-site free from 
environmental pollution that would be in violation of federal, state or local regulations. 

D. Contractor is to remove and containerize all materials and fluids in the oil/water 
separator and exit pipe.  Liquids and solids shall be segregated and be placed in a 
location directed by the Owner or owner’s representative. 

1.02 RELATED SECTIONS 

A. Section 01 33 00 - Submittals 

B. Section 01 35 29 - Site Health and Safety 

C. Section 01 57 00 - Environmental Protection 

1.03 REFERENCES 

A. All applicable parts of the United States Department of Labor, Occupation Safety & Health 
Administration (OSHA) standards in 29 CFR Part 1910 Occupational Safety and Health 
Standards and Part 1926 Safety and Health Regulations for Construction including Part 
1926.1101, Asbestos. 

B. U. S. Environmental Protection Agency (USEPA) standards in 40 CFR Part 763, Asbestos, 
Asbestos Hazard Emergency Response Act (AHERA). 

C. Wisconsin State Statutes Chapter 254, Environmental Health. 

D. Wisconsin Administrative Code (WAC) Chapter DHS 159, Certification and Training Course 
Requirements for Asbestos Activities. 

E. WAC Chapter NR 447, Control of Asbestos Emissions.  

1.04 CERTIFICATIONS 

A. Asbestos abatement activities must be conducted by asbestos companies, supervisors, and 
workers currently certified by the Asbestos and Lead Section of the Wisconsin Department 
of Health Services (DHS) and WAC Chapter DHS159. Certifications shall include, but are 
not limited to, the following: 

 Asbestos Company [in accordance with DHS 159.14] 
 Asbestos Supervisor [in accordance with DHS 159.05(2)(a)] 
 Asbestos Worker [in accordance with DHS 159.05(2)(b)] 
 Exterior Asbestos Supervisor [in accordance with DHS 159.05(2)(f)] 
 Exterior Asbestos Worker [in accordance with DHS 159.05(2)(g)] 

Page 18 of 65



PLANS AND TECHNICAL SPECIFICATIONS 
Racine Steel Castings – South Lot Building Demolition 
 

 

02 26 00-2  

The Asbestos Abatement Contractor shall have a Job Superintendent present on the project 
site at all times that work is in progress. The Job Superintendent shall be a certified 
Asbestos Supervisor, thoroughly familiar with and experienced at asbestos abatement, 
characterization, bulking, transportation, and disposal activities and other related work, 
and shall be familiar with and shall enforce the use of all applicable safety procedures and 
equipment. The Job Supervisor shall be knowledgeable of, and enforce, all applicable 
Wisconsin Department of Natural Resources (WDNR), USEPA, and OSHA requirements and 
guidelines. 

The Asbestos Abatement Contractor shall provide workers that are certified Asbestos 
Workers familiar with and experienced at asbestos abatement, characterization, bulking, 
transportation, and disposal activities and other related work; and Asbestos Workers shall 
be familiar with the use of applicable safety procedures and equipment. 

The Asbestos Abatement Contractor shall submit to the Owner or the Owner or owner’s 
representative documentation that proves all companies and workers involved in asbestos 
abatement have the required certifications.  

1.07 ASBESTOS CONTAINING MATERIAL 

A. Contractor shall conform to applicable federal, state, and local codes for handling asbestos 
containing materials, dust control, and disposal. 

B. Contractor shall obtain required permits from federal, state, and local authorities. 
Contractor shall be solely responsible for complying with all permit requirements. 

1.06 CONTAMINATED SITE MATERIAL REMOVAL 

A. Contractor shall conform to applicable regulatory procedures if hazardous or contaminated 
materials are discovered. 

B. Known or suspect hazardous materials including, but not limited to Asbestos Containing 
Materials (ACM), mercury containing lightbulbs, fire extinguishers (possible freon/CFCs), 
and metal posts containing lead paint on the exterior of the post. 

C. Contractor shall obtain required permits from federal, state, and local authorities.  
Contractor shall be solely responsible for complying with all permit requirements. 

PART 2 - PRODUCTS 

(Not used.) 

PART 3 - EXECUTION 

3.01 ABATEMENT OF ASBESTOS CONTAINING MATERIALS 

A. Contractor shall abate and dispose of ACMs as identified in the Building Inspection Report 
(completed by others in 2019; see Attachment 2). 

B. Contractor shall abate and dispose of any additional ACM otherwise identified by the 
Contractor. 

C. Contractor shall notify Owner or owner’s representative upon completion of abatement and 
disposal activities and provide Owner or owner’s representative with verification of ACM 
and hazardous material abatement. 

3.02 REMOVAL OF HAZARDOUS MATERIALS 
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A. Contractor shall remove and properly recycle or dispose of hazardous materials as identified 
in the Building Inspection Report (completed by others in 2019; see Attachment 2) or 
otherwise identified by the Contractor. 

 

END OF SECTION 02 26 00 
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SECTION 02 41 16 

BUILDING DEMOLITION 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Preparation 

B. Selective Demolition 

C. Demolition of structures (main building and garage) and removal of materials from site 

1.02 RELATED SECTIONS 

A. Section 01 35 29 - Site Health and Safety 

B. Section 01 57 00 - Environmental Protection 

C. Section 02 26 00 - Environmental Site Concerns 

D. Section 31 23 23 - Backfilling and Site Restoration 

1.03 REFERENCES 

A. Wisconsin Administrative Code NR 447, Control of Asbestos Emissions 

B. Title 29 CFR 1926.1101, Asbestos 

C. Title 29 CFR 1926, Subpart T – Demolition 

1.04 PROJECT RECORD DOCUMENTS 

A. Contractor shall accurately record actual locations of capped utilities, and subsurface 
obstructions.  Submit to Owner upon project completion. 

B. Contractor shall provide disposal receipts for any and all material disposed or recycled. 

1.05 QUALIFICATIONS 

A. Demolition Firm:  Company specializing in performing the Work of this Section. 

B. Contractors must be pre-qualified by the City of Racine.  Forms can be found at 
www.cityofracine.org/departments/public-works/forms/dpw-forms/. 

1.06 REGULATORY REQUIREMENTS 

A. Contractor shall conform to applicable federal, state, and local codes for demolition of 
structures, safety of adjacent structures, dust control, runoff control, and disposal. This 
requirement shall include a pre-demolition survey conducted by a competent person 
(documented in accordance with Title 29 CFR 1926 Subpart T). 

B. Contractor shall provide necessary notifications and obtain required permits from federal, 
state, and local authorities. Contractor shall be solely responsible for complying with all 
permit requirements. 

C. Contractor shall notify affected utility companies before starting work and comply with 
their requirements. Contractor shall verify that all utilities have been disconnected, 
capped, or otherwise controlled, at or outside the building. 
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D. Contractor shall not close or obstruct roadways, sidewalks, and hydrants without permits. 

E. Contractor shall conform to applicable regulatory procedures if hazardous or contaminated 
materials are discovered. 

1.07 SCHEDULING 

A. Contractor shall submit demolition procedures and schedule to Owner and Owner or 
owner’s representative. 

B. Contractor shall submit schedule and completion date with completed bid form. 

C. Contractor shall perform the work of this Section during the week between the hours of 7:00 
AM and 5:00 PM.  Weekend or holiday work will not be conducted without the approval of the 
Owner. 

PART 2 - PRODUCTS 

(Not used.) 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Contractor shall notify the Owner or owner’s representative regarding the planned 
schedule for demolition, removal, and/or abandonment of structures.  

B. Prior to demolition, contractor shall accomplish the following for both the main building 
and the garage: 

1. Verify electrical, natural gas, and plumbing services shut-off and removed (if 
applicable). 

2. Inspect the structure materials and contents to identify any materials that require 
special handling or disposal. 

C. Contractor shall provide, erect, and maintain temporary barriers and security devices as 
necessary to supplement existing fencing and provide safety to the general public along 
Memorial Drive during demolition of main building. 

D. Condition of structures: The Owner and Owner or owner’s representative assume no 
responsibility for the current condition of the structure to receive selective demolition. 
Conditions existing at the time of Contractor’s inspection for bidding purposes will be 
maintained insofar as is practicable. 

E. Contractor shall protect existing fencing, landscaping materials, appurtenances, and 
structures which are not to be demolished. 

3.02 SELECTIVE DEMOLITION 

A. Contractor shall remove materials and building components not acceptable for general 
landfill disposal.  That includes insulation fittings, fluorescent light fixtures, sodium light 
fixtures, electric transformers, mercury switches, lead and other potentially hazardous 
material containing items. 

B. Upon removal, Owner or owner’s representative shall have an opportunity to inspect and 
confirm removal of hazardous materials.  Contractor will communicate with Owner or 
owner’s representative, as appropriate, when hazardous materials have been removed. 
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C. Contractor shall transport and dispose or recycle identified hazardous materials properly in 
accordance with applicable local, state, and federal regulatory requirements. 

D. Contractor shall provide disposal documentation to Owner or owner’s representative upon 
receipt. 

E. Contractor has salvage rights to all materials. 

3.03 BACKFILLING OF VAULTS AND IN-FLOOR FLUID CONVEYANCE STRUCTURES 

A. Vaults and in-floor oil/water separator and trench floor drains will be backfilled in 
accordance with Specification Section 31 23 23 – Backfilling and Site Restoration. 

3.04 DEMOLITION OF STRUCTURES AND REMOVAL OF MATERIALS FROM SITE. 

A. Prior to demolition, Contractor shall remove all hazardous materials in accordance with 
local, state, and federal regulations and Section 02 26 00 – Environmental Site Concerns. 

B. Contractor shall conduct operations with minimum interference to public or private 
accesses. 

C. Contractor shall identify utilities (if any) within demolition areas 

D. Contractor shall notify Owner or owner’s representative if additional presumed asbestos 
containing material is discovered during demolition. If it cannot be safely removed prior to 
demolition in accordance with Specification 02 26 00 – Environmental Site Concerns, 
Contractor shall comply with applicable portions of WAC NR 447.08 and 29 CFR 
1926.1101. 

E. Contractor shall notify Owner or owner’s representative if any type of hazardous 
chemicals, gases, explosives, or other dangerous substances are encountered.  

F. Contractor shall minimize dust generated during performance of work. Contractor shall 
provide necessary water hoses and connections for this purpose.  Erect debris chutes as 
necessary to minimize dust.  Please note water is not available on-site.  However, a 
municipal fire hydrant is accessible along the western property boundary, south of the 
main building.  Access to hydrant can be obtained from the City of Racine Water Utility.  
Hydrant access and water volume to be paid by Contractor. 

G. Contractor shall promptly remove demolished materials from site and transport to landfill 
suitable for demolition waste.  Concrete masonry units or concrete block from the garage 
(including painted concrete block) is to be stockpiled on-site within 300 feet of the 
demolition at a location designated by the Owner or owner’s representative. 

3.05 DEMOLITION OF FOUNDATIONS 

A. The existing concrete building slab and below-grade foundation have been identified to 
remain following demolition of the structure. 

B. Existing concrete columns and above-grade foundation walls must be removed to match 
the surrounding building slab on grade by any means necessary. 

C. Contractor shall complete a rough grade of the surface adjacent to main building slab to 
provide for a smooth transition.  Contractor is not permitted to complete rough grade of 
the surface along areas bordered by the work exclusion area (North Lot) 
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D. Burning or burying materials on site is prohibited.  Contractor shall be responsible for 
removing all materials procured to the site for the Work prior to demobilization. 

END OF SECTION 02 41 16 
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SECTION 31 23 23 

BACKFILLING AND SITE RESTORATION 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Backfilling vaults (utility vaults within main building) and in-floor fluid conveyance 
structures (oil/water separator and trench floor drains in garage). 

1.02 RELATED SECTIONS 

A. Section 02 26 00 – Environmental Site Concerns 

B. Section 02 41 16 – Building Demolition 

1.03 SUBMITTALS 

A. Contractor shall provide Owner or owner’s representative with documentation of clean 
backfill source prior to material being brought on-site.  Contractor shall provide Owner or 
owner’s representative with the documentation prior to beginning demolition activities. 

PART 2 PRODUCTS 

2.01 BACKILL MATERIAL 

A. Excavatable Backfill, Non-Air Entrained, Controlled Low Strength Material (Flowable Fill) – 
Vaults and In-Floor Fluid Conveyance Structures: Combination of Portland cement, fly ash, 
fine aggregate, and water with the following mix design: 

Type 1 Portland Cement* 20-40 pounds per cubic yard (lbs/yd3) 

Sand* 250-600 lbs/yd3 

Water** ** 

28-day Compressive Strength*** 50 to 150 pound per square-inch (psi)  

*Other types of Portland cement and aggregate meeting the requirements of flowable fill may be 
used with prior approval of the Owner or owner’s representative. 

**Select water content as necessary to produce a consistency that will result in a flowable, self-
leveling product at the time of placement. 

***The requirement for air, 28-day compressive strength are for laboratory design only and are not 
jobsite acceptance requirements. 

 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Contractor shall verify with Owner or owner’s representative that backfill materials are 
acceptable. 

3.02 BACKFILLING 

A. Contractor shall backfill the vaults and in-floor fluid conveyance structures with flowable 
fill.  Flowable fill will match existing slab grade. 
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B. Contractor shall grade areas affected by demolition to promote natural drainage. Finished 
site shall be within 2-inches of grades of adjacent surfaces. 

C. Contractor shall not grade areas adjacent to the concrete slab bordered by the work 
exclusion area (North Lot). 

END OF SECTION 31 23 23 
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GARAGE DETAIL

SCALE AS SHOWN

NOTES

1. CONTRACTOR RESPONSIBLE FOR REMOVAL AND DISPOSAL OF ALL DEMOLITION MATERIALS AND

HAZARDOUS MATERIALS IN ACCORDANCE WITH APPLICABLE LAWS AND REGULATIONS.

2. OVERHEAD UTILITIES (ELECTRICAL, TELEPHONE, ETC.) WILL BE DISCONNECTED AND REMOVED BY

OTHERS.

3. CONTRACTOR SHALL SECURE ALL NECESSARY PERMITS FOR PERFORMANCE OF WORK.

4. HAZARDOUS MATERIALS (ASBESTOS, LEAD PAINT, MERCURY SWITCHES, ECT.) HAVE BEEN

IDENTIFIED WITHIN THE GARAGE.  REFER TO ATTACHMENT 2 (2013 HAZARDOUS MATERIALS SURVEY)

FOR FURTHER INFORMATION.  CONTRACTOR WILL VERIFY PRESENCE OF HAZARDOUS MATERIALS.

5. EXISTING SITE PERIMETER FENCING TO REMAIN IN PLACE DURING AND FOLLOWING GARAGE

DEMOLITION.

6. CONTRACTOR TO PROVIDE ALL NECESSARY TEMPORARY SITE CONSTRUCTION BARRIERS

SURROUNDING WORK AREA.

7. MONITORING WELLS, STORM SEWERS, AND SANITARY SEWERS LOCATED ADJACENT TO THE

DEMOLITION AREAS TO REMAIN AND SHALL BE PROTECTED.  ANY DAMAGES CAUSED TO THE

MONITORING WELLS, STORM SEWERS, OR SANITARY SEWERS BY THE CONTRACTOR SHALL BE

REPAIRED AT THE SOLE COST OF THE CONTRACTOR UNDER THE SUPERVISION OF THE ENGINEER.

8. CONTRACTOR TO PROTECT EXISTING PAVED SURFACES ADJACENT TO THE DEMOLITION AREAS FROM

DAMAGE TO EXTENT POSSIBLE.

9. BACKFILL IN-FLOOR TRENCHES AND OIL/WATER SEPARATOR WITH CLEAN FLOWABLE FILL APPROVED

MATERIAL PER THE REQUIREMENTS IN SECTION 31 23 23 – BACKFILLING IN THE SPECIFICATIONS.
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FLOWABLE FILL: SEE

32 23 23 - BACKFILLING
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NOTES

1. CONTRACTOR RESPONSIBLE FOR REMOVAL AND DISPOSAL OF ALL DEMOLITION

MATERIALS AND HAZARDOUS MATERIALS IN ACCORDANCE WITH APPLICABLE LAWS

AND REGULATIONS.

2. OVERHEAD UTILITIES (ELECTRICAL, TELEPHONE, ETC.) WILL BE DISCONNECTED AND

REMOVED BY OTHERS.

3. CONTRACTOR SHALL SECURE ALL NECESSARY PERMITS FOR PERFORMANCE OF WORK.

4. HAZARDOUS MATERIALS (ASBESTOS, LEAD PAINT, MERCURY SWITCHES, ECT.) HAVE

BEEN IDENTIFIED WITHIN THE MAIN BUILDING.  REFER TO ATTACHMENT 2 (2013

HAZARDOUS MATERIALS SURVEY) FOR FURTHER INFORMATION.  CONTRACTOR WILL

VERIFY PRESENCE OF HAZARDOUS MATERIALS.

5. EXISTING SITE PERIMETER FENCING TO REMAIN IN PLACE DURING AND FOLLOWING

MAIN BUILDING DEMOLITION.

6. CONTRACTOR TO PROVIDE ALL NECESSARY TEMPORARY SITE CONSTRUCTION

BARRIERS SURROUNDING WORK AREA INCLUDING CLOSURE OF SIDEWALK ALONG

MEMORIAL DRIVE.

7. MONITORING WELL, STORM SEWERS, AND SANITARY SEWERS LOCATED WITHIN AND

ADJACENT TO THE DEMOLITION AREAS TO REMAIN AND SHALL BE PROTECTED.  ANY

DAMAGES CAUSED TO MONITORING WELLS, STORM SEWERS, OR SANITARY SEWERS

BY THE CONTRACTOR SHALL BE REPAIRED AT THE SOLE COST OF THE CONTRACTOR.

UNDER THE SUPERVISION OF THE ENGINEER.

8. CONTRACTOR TO PROTECT EXISTING PAVED SURFACES ADJACENT TO THE

DEMOLITION AREAS FROM DAMAGE TO EXTENT POSSIBLE.

9. BACKFILL VAULTS WITH CLEAN FLOWABLE FILL APPROVED MATERIAL PER THE

REQUIREMENTS IN SECTION 31 23 23 – BACKFILLING IN THE SPECIFICATIONS.

10. CONTRACTOR TO PROVIDED AND INSTALL CHAIN LENGTH FENCE ALONG NORTH

MEMORIAL DRIVE SIDEWALK AND DEMOLISHED MAIN BUILDING WALL.  FENCE WILL

CONNECT TO THE EXISTING CHAIN LENGTH FENCE AND MASONRY BRICK WALL.

TYPICAL VAULT

BACKFILL DETAIL

SCALE AS SHOWN

APPROXIMATE VAULT VOLUMES

VAULT 1: 6 CUBIC YARDS

VAULT 2: 15 CUBIC YARDS

VAULT 3: 3 CUBIC YARDS

DRAFT

V
A
R
I
E
S

VARIES

BASE OF STRUCTURE

EXISTING CONCRETE

EXISTING CONCRETE

SLAB GRADE ELEVATION

FLOWABLE FILL: SEE

32 23 23 - BACKFILLING
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EXECUTIVE SUMMARY 

 

KPH Environmental Corp (KPH), was retained by the City of Racine Department of City 

Development to conduct a re-inspection of the main building and garage at 1425 Memorial 

Drive, Racine, Wisconsin, prior to demolition.  KPH conducted a visual re-inspection for 

additional suspect asbestos containing materials and lead based painted surfaces, and collected 

asbestos bulk samples and paint samples for laboratory analysis. 

 

The building had previously been inspected by KPH in September 2013 for suspect asbestos 

containing materials, lead based painted surfaces, and other hazardous materials (Building 

Inspection Report, 1425 Memorial Drive, Racine, Wisconsin, October 2013). During that 

inspection asbestos containing floor tile, mastic, tar, window glazing compound, pipe 

insulation, ceiling mastic, and roof flashing had been identified in the main building and garage. 

In addition, lead based paint had been identified on several surfaces. Universal wastes such as 

fluorescent light fixtures and Freon containing equipment had been observed. 

 

During this re-inspection, asbestos was detected above the regulatory level of 1% in insulation 

laying on the floor on the south stair and in a mechanical equipment pit near the southeast stair 

of the main building, plus floor tile mastic in the garage.  Other materials tested during the 

inspection do not contain asbestos. Results are in Section II. 

 

Current federal, state, and local regulations require abatement of asbestos containing materials 

(more than 1% asbestos) prior to demoltion that are friable or those that will become friable or 

be cut, ground, sanded, or abraded during demoltion.   The owner must also notify the 

Wisconsin Department of Natural Resources at least 10 business days prior to the start of 

abatement or demoltion.  ACM must be abated by a Wisconsin certified asbestos company as 

required by DHS 159 of the Wisconsin Administrative Code (WAC).   

 

Lead was detected in paint or coating on surfaces tested during this re-inspection.  Lead based 

paint was not detected. Results are in Section II. 

 

 

I.  INTRODUCTION 
 

KPH Environmental Corp., (KPH) was retained by the City of Racine Department of City 

Development to conduct a re-inspection of the main building and garage at 1425 Memorial Drive, 

Racine, Wisconsin, for the following: 

 

• Suspect asbestos containing materials 

• Suspect lead painted surfaces 

 

The buildings are scheduled for demolition.  Michael Lechner, of the City of Racine Department of 

City Development, authorized KPH to conduct a building re-inspection and to analyze samples 

collected during the inspection.  The re-inspection of the main building and garage at 1425 

Memorial Drive, Racine, Wisconsin, was conducted on April 16, 2019, to cover the items listed 

above.  The re-inspection was conducted by Dean Jacobsen, Wisconsin Asbestos Inspector License 
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No. 14370.  Additional information on the inspection and results are contained in the following 

sections. 

 

 

II.  ASEBSTOS INSPECTION 

 

A.  Methods 

 

This asbestos inspection included a visual determination as to the extent of visible and accessible 

additional suspect materials in the buildings that had not been previously identified due to 

inaccessibility or changes in proposed use of demolished building materials, sampling and 

documentation of any additional suspect materials found, and quantification of observable and 

accessible positive materials existing within the spaces.    

 

Bulk sampling involves inspecting all or part of a building (depending on the project scope) and 

identifying suspect asbestos containing materials.  According to the U.S..EPA, this includes all 

materials except wood, metal, and glass.  After suspect materials are identified, the inspector divides 

the building into homogeneous areas.  Homogeneous areas contain materials that are alike in color, 

composition, age of installation, and any other aspect.  If any differences are identified during the 

inspection, a separate homogeneous area is established.   

 

The inspector then used U.S. EPA sampling protocols to collect bulk samples based upon the type 

of material and quantity of material in the homogeneous area.  Bulk samples were placed into 

resealable containers and sent to a laboratory certified under the National Voluntary Laboratory 

Accreditation program (NVLAP) for analysis.  Destructive sampling was not conducted where it 

would have adversely impacted suspect asbestos containing materials, to avoid damage and building 

contamination.   

 

The results of the survey integrated with the Polarized Light Microscopy with Dispersion Staining 

(PLM/DS) analysis of bulk samples taken are outlined in this document.   

 

B.  List of Suspect Asbestos Containing Materials 

 

The following types of additional suspect materials were observed and inspected to determine if 

asbestos containing materials were present in the building as required by US EPA NESHAP 

regulation 40 CFR 61 Subpart M, and NR 447 of the Wisconsin Administrative Code:  

 

• Glass block mortar 

• Concrete block/mortar 

• Ceramic tile 

• Pipe gasket 

• Pipe insulation 

• Electrical wire insulation 

• Brick/mortar 

• Floor tile/mastic 
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A listing of specific homogeneous materials and homogeneous material codes are in the Samples 

and Results section following the results table. 

 

C.  The Laboratory 

 

Samples were analyzed at Schneider Laboratories Global, Inc., of Richmond, Virginia, for total 

asbestos content by volume using EPA Method 600/M4/82/020, 600/R-93/116.  Analysis is 

performed by using the bulk samples for visual observation and slide preparation(s) for 

microscopical examination and identification.  The slides are analyzed for asbestos (chrysotile, 

amosite, crodcidolite, anthophyllite, and actinolite/ tremolite), fibrous non asbestos constituents 

(mineral wool, paper, etc.), and nonfibrous constituents.  Asbestos is identified by refractive indices 

(obtained by using dispersion staining), morphology, color, pleochroism, birefringence, extinction 

characteristics, and signs of elongation.  The same characteristics are used to identify the non 

asbestos constituents.  

 

The microscopist visually estimates relative amounts of each constituent using a stereoscope if 

necessary.  The test results are based on a visual determination of relative volume of the bulk 

sample components.  The results are valid only for the item tested.  Where the first sample of a 

homogeneous material contained more than 1% asbestos, the subsequent samples of that material 

were not analyzed.   

 

Current regulations state asbestos containing materials (ACM) means material containing 

more than 1% asbestos as determined using the method specified in Appendix E, Subpart E, 

40 CFR Part 763 Section I, Polarized Light Microscopy.  Bold values indicate that the material 

contains more than 1% asbestos. 

 

D.  Samples and Results  

 

The following are the laboratory results.  The laboratory report is in Appendix A.   

 

Sample # Location and Description Results Homogeneous 

Code 

58A-1425 2
nd

 floor – south bay – on south window – glass block 

mortar 

Negative MGBM 

58B-1425 2
nd

 floor – main bay – on east window – glass block 

mortar 

Negative MGBM 

58C-1425 1
st
 floor – main bay – on northwest window – glass block 

mortar 

Negative MGBM 

59A-1425 2
nd

 floor – south bay – northeast wall – concrete block/ 

mortar 

Negative MCB 

59B-1425 2
nd

 floor – main bay – east stair wall – concrete block/ 

mortar 

Negative MCB 

59C-1425 1
st
 floor – main bay – north wall – concrete block/mortar Negative MCB 

60A-1425 1
st
 floor – east stair – in electrical boxes – gray ceramic 

spark arrestor 

Negative MSAy 

61A-1425 1
st
 floor – east stair – on pump pipe connection – rubber 

gasket 

Negative TGK 

62A-1425 1
st
 floor – east stair – on floor near pump – white 

insulation 

Positive 50% 

Chrysotile 

TSIw 
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Sample # Location and Description Results Homogeneous 

Code 

63A-1425 2
nd

 floor – southeast stair – in electrical box – wire 

insulation 

Negative MWI 

64A-1425 1
st
 floor – main bay – in mechanical pit north of 

southeast stair - <15” pipe insulation fitting 

Positive 50% 

Chrysotile 

TF15 

65A-1425a Exterior – southeast wall – brick  Negative MBR 

65A-1425b Exterior – southeast wall – mortar Negative MBR 

65B-1425a Exterior – north wall – brick  Negative MBR 

65B-1425b Exterior – north wall – mortar Negative MBR 

65C-1425a Exterior – southwest wall – brick  Negative MBR 

65C-1425b Exterior – southwest wall – mortar Negative MBR 

66A-1425 Garage Exterior – southwest wall – concrete block/ 

mortar #2 

Negative MCB2 

66B-1425 Garage Exterior – northwest wall – concrete block/ 

mortar #2 

Negative MCB2 

66C-1425 Garage Exterior – southeast wall – concrete block/ mortar 

#2 

Negative MCB2 

67A-1425 Garage – on east window – glass block mortar #2 Negative MGBM2 

68A-1425a Garage – northwest corner – 12” gray and brown floor 

tile 

Negative MF12yn 

68A-1425b Garage – northwest corner – under 12” gray and 

brown floor tile – black mastic 

Positive 3% 

Chrysotile 

MF12yn 

 

Homogeneous Material Codes 

MGBM Glass Block Mortar Main Building 

MGBM2 Glass Block Mortar Garage 

MCB Concrete Block/Mortar Main Building 

MCB2 Concrete Block/Mortar Garage 

MSAy Gray Spark Arrestor 

MWI Electrical Wire Insulation 

MBR Brick/Mortar 

MF12yn 12” Gray & Brown Floor Tile/Mastic 

TGK Pipe Gasket 

TSIw White Insulation on Floor 

TF15 <15” Diameter Pipe Insulation Fitting 

 

E. Asbestos Locations and Quantities 

 

Three (3) of the materials sampled during the inspection contain greater than 1% asbestos and are 

asbestos containing materials (ACM):   

 

Material Homogeneous 

Code 

Location Approximate 

Quantity 

Condition 

White Insulation on Floor TSIw 1
st
 Floor Laying on East Stair Floor 5 SF Poor 

<15” Diameter Pipe 

Insulation Fitting 

TF15 1
st
 Floor – Main Bay – In Mechanical 

Pit North of Southeast Stair 

8 Fittings & 5 LF, 

30 SF Debris on 

Dirt Floor 

Poor 

Black Mastic Under 12” 

Gray & Brown Floor Tile 

MF12yn Garage Northwest Corner 100 SF Good 
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The white insulation on the east stair floor and pipe insulation in the mechanical pit are friable 

asbestos containing materials. They meet the definition of regulated asbestos containing material 

(RACM) in NR 447 Wisconsin Administrative Code (WAC).  The building owner/operator is 

required to follow the requirements in NR 447 of the Wisconsin Administrative Code (WAC) for 

removal and disposal of RACMs during a demolition project. This includes notification, use of 

wet methods, and disposal of RACM in leak tight containers. 

 

The black mastic under the floor tile in the garage is a category I non-friable asbestos containing 

material.  It was mot friable at the time of the re-inspection and did not meet the NR 447 

definition of RACM.  This material can remain in place during demolition if it and the 

underlying concrete will be disposed at a Wisconsin licensed landfill and not become RACM 

during the demolition process (subjected to sanding, grinding, cutting or abrading).  If the 

concrete will be recycled or reused, the black mastic must be abated by a Wisconsin certified 

asbestos company prior to building demolition. 

 

The following asbestos containing materials were identified during the September 2013 inspection: 

Material Homogeneous 

Code 

Location Approximate Quantity 

Black Mastic  Under 

12” Brown Floor Tile  

MF12n 1
st
 Floor Main Area South Side 560 Sq. Ft. 

Black Mastic  Under 

12” Tan & Gray  Floor 

Tile  

MF12ty 1
st
 Floor South Offices Center 

& West Side 

1200 Sq. Ft. on 9” Brown Floor Tile 

280 Sq. Ft. on 9” Gray & 9” Brown 

& White Floor Tile & Black Mastic 

12” Tan Floor Tile & 

Black Mastic 

MF12t 1
st
 Floor South Offices 

Southeast 

1
st
 Floor South Locker Room 

1000 Sq. Ft. 

170 Sq. Ft. 

9” Blue Floor Tile & 

Black Mastic 

MF9b 1
st
 Floor South Locker Room 130 Sq. Ft. 

9” Green on 9” Red 

Floor Tile & Black 

Mastic 

MF9g/MF9r 1
st
 Floor South Locker Room 175 Sq. Ft. 

Black Mastic  Under 

12” Gray  Floor Tile  

MF12y 1
st
 Floor South Locker Room 270 Sq. Ft. 

Black Tar Tar 1
st
 Floor Main Area on South 

Block Wall 

25 Ln. Ft. 

Black Mastic MWMk 1
st
 Floor Main Area on 2 West 

Side Columns 

40 Sq. Ft. 

9” Tan Floor Tile & 

Black Mastic 

MF9b 1
st
 Floor South Guard Room 125 Sq. Ft. 

Window Glazing 

Compound 

MPG 1
st
 & 2

nd
 Floor North End 10 Windows 

<5” Diameter Pipe 

Insulation Fitting 

TF5 East Stair 3 Fittings 

Ceiling Dot Mastic MCM 2
nd

 Floor North Area Under 

Ceiling Tiles 

9500 Sq. Ft. 

Roof Flashing MRF Roof 1500 Sq. Ft. 

<3” Diameter Pipe 

Insulation Fitting 

TF3 Garage 28 Fittings 

Main Building roof only accessible at southeast corner – flashing quantity above is estimated based on 

building size.  Garage roof was not accessible  It is assumed to contain 2,000 square feet of asbestos 

containing roofing material. 
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ACM must be abated by a Wisconsin certified asbestos company as required by DHS 159 of the 

Wisconsin Administrative Code .  Employers must also follow the requirements in 29 CFR 

1926.1101 for protection of employees for asbestos emissions during a construction project, 

whenever workers may be exposed to asbestos. 

 
Note#1: If additional materials or quantities are discovered during demolition that are not listed above they are to be 

assumed to be asbestos containing.  

 

Note#2: A copy of this report should be transmitted to the demolition contractor. 

 

 

III.  LEAD PAINT INSPECTION 

 

A.  Methods 

 

A lead paint inspection and sampling are recommended for building materials that may contain 

surfaces painted before 1978.  The inspection determines if lead is in the building paint, the 

location(s) of lead containing surfaces, and the amount of lead in the paint.  If the surfaces will be 

disturbed or demolished, workers can then prepare proper safety measures to reduce exposure to 

lead containing dust as required by the Occupational Safety and Health Administration.  In addition, 

the Wisconsin Department of Natural Resources requires determination of lead based paint prior to 

disposal or recycling of building materials (Concrete Recycling and Disposal Fact Sheet WA-605 

2017).   

 

The re-inspection and sampling at 1425 Memorial Drive, Racine, Wisconsin, took place on April 

16, 2019.  The re-inspection was conducted of painted surfaces that were not previously inspected 

(ceramic, block, brick, concrete), noting the location, substrate, and color.  Representative samples 

of paint were collected from painted surfaces representing different paint colors and substrates.  The 

results apply only to those surfaces that were sampled. 

 

The OSHA Lead in Construction regulation 29 CFR 1926.62 applies whenever workers may be 

exposed to lead during construction work. 

 

B. Component Testing Results 

 

In an effort to develop a painting history of the building, specific component types were tested for 

the presence of lead in paint.  Reference Paint Test Results below. The laboratory report is in 

Appendix B. 

 

• Painted ceramic block, plaster, and concrete surfaces were sampled. Lead was detected at 

but at concentrations below the 0.5% lead based paint standard in Ch. 254 of the 

Wisconsin Statutes. 
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The following are the laboratory results.     

Paint Testing Results  

Sample Room Component 

 

Substrate Color Result  (% 

Lead) 

Result 

29L-1425 2
nd

 Floor Main Bay East Wall Ceramic Block Tan 0.00437 Negative 

30L-1425 2
nd

 Floor Main Bay West Wall Ceramic Block Tan <0.00311 Negative 

31L-1425 2
nd

 Floor South Bay East Wall Ceramic Block Tan <0.00288 Negative 

32L-1425 2
nd

 Floor Main Bay East Wall Plaster Green/White 0.223 Negative 

33L-1425 2
nd

 Floor Northwest 

Stair 

Ceiling Concrete Tan 0.333 Negative 

 

The following are the results from the September 2013 inspection: 

 
Main Building 

 Paint Testing Results  

Sample Room Component 

 

Substrate Color PbC (%) Result 

1L-1425 Exterior West Side Garage Door 

Trim 

Metal Green 9.640 Positive 

2L-1425 Exterior Window Trim Metal Black 0.006 Negative 

3L-1425 1
st
 Floor S. Hall Wall Plaster Tan/White 0.323 Negative 

4L-1425 Locker Room Wall Plaster Green/ 

White 

0.770 Positive 

5L-1425 South Offices Wall Plaster Gray/White 0.580 Positive 

6L-1425 South Offices Wall Plaster Dark Green 0.163 Negative 

7L-1425 1
st
 Floor Main Area Column Concrete Red 0.021 Negative 

8L-1425 1
st
 Floor Main 

Area 

South Side Ceiling Concrete Tan 0.612 Positive 

9L-1425 1
st
 Floor Main 

Area 

Post Metal Yellow 10.181 Positive 

10L-1425 1
st
 Floor East Room Wall Block Brown/Tan 0.263 Negative 

11L-1425 1
st
 Floor Main Area Ceiling Block/ 

Concrete 

Tan 0.194 Negative 

12L-1425 Northwest Stair Ceiling Metal Tan/Orange 12.994 Positive 

13L-1425 Northwest Stair Door & Frame Metal Gray 0.164 Negative 

14L-1425 Northwest Stair Door to Main Area Wood Green 14.603 Positive 

15L-1425 2
nd

 Floor North 

Area 

Post Metal Tan 14.653 Positive 

16L-1425 2
nd

 Floor North  

Area 

Wall Plaster Blue/Green 0.163 Negative 

17L-1425 2
nd

 Floor South 

Area 

Wall Plaster Tan 0.648 Positive 

18L-1425 Guard Room Ceiling Plaster Tan 0.507 Positive 

19L-1425 Southeast Stair Railing Metal Black 2.590 Positive 

20L-1425 East Stair Door & Frame Wood Green/ 

Brown 

0.623 Positive 

21L-1425 East Stair Wall Block Tan/Brown 1.145 Positive 

22L-1425 Exterior East Wall Center Brick Green 0.908 Positive 

23L-1425 Exterior East Wall Center Brick Yellow 9.002 Positive 

24L-1425 Exterior East Garage Door  

& Frame 

Metal Brown 17.806 Positive 
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Garage 

 Paint Testing Results  

Sample Room Component 

& Feature 

Substrate Color PbC (%) Result 

25L-1425 Garage Interior Wall Block White 0.040 Negative 

26L-1425 Garage Interior Wall Block Blue 0.026 Negative 

27L-1425 Garage Ceiling Metal White 0.034 Negative 

28L-1425 Garage Exterior Post Metal Yellow 8.530 Positive 

 

Where lead in paint is known or suspected, the owner and contractors must follow the OSHA lead 

in construction regulation 29 CFR 1926.62.  This applies if any amount of lead is present, not just 

for lead based paint (>0.5% Lead).  Workers must take care to limit the amount of lead dust 

generated and follow OSHA safety requirements for lead exposure.  The regulation requires: 

 

• Personal exposure monitoring,  

• Use of respiratory protection and protective clothing,  

• Hygiene areas,  

• Engineering controls to control lead dust, 

• Worker training 

 

See the OSHA Lead in Construction booklet (OSHA 3142-09R 2003) for guidance and 

https://www.osha.gov/SLTC/lead/index.html for regulatory requirements. 

 

KPH recommends that U.S. EPA 40CFR 745 and Wisconsin DHS 163 lead safe demolition 

procedures be followed to contain and properly clean up any lead dust created during demolition.   

 

According to the WDNR Concrete Recycling and Disposal Fact Sheet, building materials from 

remodeling or demolition debris that contain lead based paint are considered a solid waste.  They 

may not be recycled unless an exemption is obtained from the Department (DNR Form 4400-274).   

 

 

IV.  EXCLUSIONS 

 

This report represents the condition of the building and its visible/accessible materials at the date 

and the times of the onsite inspection.  Areas and materials that were hidden or not accessible are 

excluded, including areas within walls and floors and above ceilings.  Not all areas within walls and 

ceilings were accessible, and these areas may contain suspect asbestos containing materials.  Hidden 

materials or those materials that could not be accessed at the point of inspection, over and above 

those stated in the inspection report, are the responsibility of the building owner and the demolition 

contractor.   

 

 

V. LIMITATIONS 

 

The care and skill given to our procedures insures the most reliable test results possible.  The 

findings and conclusions of KPH represent our professional opinions extrapolated from limited data.  
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Significant limited data is gathered during the course of the building inspection.  No other warranty 

is expressed or implied.  Prior to any abatement or renovation activities, it is recommended that 

KPH be provided the opportunity to review such plans in order that the inspection and assessments 

contained herein are properly interpreted and implemented. 

 

This report and the information contained herein are prepared for the sole and exclusive use and 

possession of the City of Racine.  No other person or entity may rely on this report or any 

information contained herein.  Any dissemination of the Report or any information contained 

herein is strictly prohibited without prior written authorization from KPH Environmental Corp. 
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Attn:

Address: 1237 West Bruce Street Order #: 311099
Milwaukee, WI  53204

KPH Environmental Corp. (5063)Customer:

Received 04/17/19

Schneider Laboratories Global, Inc
2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475

04/24/19Analyzed

04/24/19Reported

Analysis Report

PLM Analysis

Cust. IDSample ID LocationCollected Asbestos Fibers Other Materials

EPA 600/R-93/116 & 600/M4-82-020Method:

Project:

19-400-120Number:  

Location: Wisconsin

Wisconsin04/16/19 58A-1425311099-001

Gray, Granular
MortarLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 58B-1425311099-002

Brown, Granular
MortarLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 58C-1425311099-003

Gray, Granular
MortarLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 59A-1425311099-004

Gray, Granular
BlockLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 59B-1425311099-005

BlockLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 59C-1425311099-006

Gray, Granular
BlockLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 60A-1425311099-007

Gray, Hard
Ceramic TileLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 61A-1425311099-008

Red, Rubbery
GasketLayer 1: None Detected NON FIBROUS MATERIAL100%

Page 1 of  3

Reporting Limit: 1%    Gravimetrically Reduced Reporting Limit: 0.01%  PLM analysis is based on Visual Estimation and NESHAP recommends that 
any asbestos content less than 10 percent be verified by PLM Point Count or TEM Analysis.  The EPA recommends that any vermiculite should be 
treated as Asbestos Containing Material (ACM). This report must not be reproduced except in full with the approval of the laboratory.  The test 
results reported relate only to the samples submitted.
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PLM Analysis

Cust. IDSample ID LocationCollected Asbestos Fibers Other Materials

EPA 600/R-93/116 & 600/M4-82-020Method:

Project:

19-400-120Number:  

Location: Wisconsin

Wisconsin04/16/19 62A-1425311099-009

Beige, Fibrous
InsulationLayer 1: MINERAL/GLASS WOOL20%

NON FIBROUS MATERIAL30%
CHRYSOTILE50%

Wisconsin04/16/19 63A-1425311099-010

Brown, Fibrous
WireLayer 1: None Detected CELLULOSE FIBER80%

NON FIBROUS MATERIAL20%

Wisconsin04/16/19 64A-1425311099-011

Brown, Fibrous
InsulationLayer 1: MINERAL/GLASS WOOL20%

NON FIBROUS MATERIAL30%
CHRYSOTILE50%

Wisconsin04/16/19 65A-1425311099-012

Red, Granular
BrickLayer 1: None Detected NON FIBROUS MATERIAL100%

Gray, Granular
MortarLayer 2: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 65B-1425311099-013

Red, Granular
BrickLayer 1: None Detected NON FIBROUS MATERIAL100%

Gray, Granular
MortarLayer 2: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 65C-1425311099-014

Red, Granular
BrickLayer 1: None Detected NON FIBROUS MATERIAL100%

Gray, Granular
MortarLayer 2: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 66A-1425311099-015

Gray, Granular
BlockLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 66B-1425311099-016

Gray, Granular
BlockLayer 1: None Detected NON FIBROUS MATERIAL100%

Page 2 of  3

Reporting Limit: 1%    Gravimetrically Reduced Reporting Limit: 0.01%  PLM analysis is based on Visual Estimation and NESHAP recommends that 
any asbestos content less than 10 percent be verified by PLM Point Count or TEM Analysis.  The EPA recommends that any vermiculite should be 
treated as Asbestos Containing Material (ACM). This report must not be reproduced except in full with the approval of the laboratory.  The test 
results reported relate only to the samples submitted.
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PLM Analysis

Cust. IDSample ID LocationCollected Asbestos Fibers Other Materials

EPA 600/R-93/116 & 600/M4-82-020Method:

Project:

19-400-120Number:  

Location: Wisconsin

Wisconsin04/16/19 66C-1425311099-017

Gray, Granular
BlockLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 67A-1425311099-018

Gray, Granular
MortarLayer 1: None Detected NON FIBROUS MATERIAL100%

Wisconsin04/16/19 68A-1425311099-019

Brown, Organically Bound
TileLayer 1: None Detected NON FIBROUS MATERIAL100%

Black, Bituminous
MasticLayer 2: NON FIBROUS MATERIAL97%CHRYSOTILE3%

Microscopy Supervisor
Reviewed By: Hind Eldanaf

Total layers analyzed on order: 23 311099-04/24/19 11:09 AM

EPA Regulatory Limit: 1%

Analyst Jada Wilson

Page 3 of  3

Reporting Limit: 1%    Gravimetrically Reduced Reporting Limit: 0.01%  PLM analysis is based on Visual Estimation and NESHAP recommends that 
any asbestos content less than 10 percent be verified by PLM Point Count or TEM Analysis.  The EPA recommends that any vermiculite should be 
treated as Asbestos Containing Material (ACM). This report must not be reproduced except in full with the approval of the laboratory.  The test 
results reported relate only to the samples submitted.
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Weight

Attn:

Address: 1237 West Bruce Street Order #: 311100
Milwaukee, WI  53204

Project:

KPH Environmental Corp. (5063)Customer:

19-400-120Number: PO Number:

Received 04/17/19
Matrix Paint

% / Wt. RL*Total µg

Cust. Sample ID

Parameter

Sample ID Location

Schneider Laboratories Global, Inc
2512 W. Cary Street • Richmond, Virginia • 23220-5117
804-353-6778 • 800-785-LABS (5227) • Fax 804-359-1475

04/18/19

Location: Wisconsin

Analyzed

04/18/19Reported

Sample Date

Conc.Method

Analysis Report

Wall Tile 04/16/1929L-1425311100-001 319 mg

0.00437 % 31.3 mg/kg13.9 µgEPA 7000B / 3050B

Sample contains substrate which may affect the calculation of weight percent and mg/kg.

43.7 mg/kgLead

Wall Tile 04/16/1930L-1425311100-002 322 mg

<0.00311 % 31.1 mg/kg<10.0 µgEPA 7000B / 3050B

Sample contains substrate which may affect the calculation of weight percent and mg/kg.

<31.1 mg/kgLead

Wall Tile 04/16/1931L-1425311100-003 348 mg

<0.00288 % 28.7 mg/kg<10.0 µgEPA 7000B / 3050B

Sample contains substrate which may affect the calculation of weight percent and mg/kg.

<28.8 mg/kgLead

Wall 04/16/1932L-1425311100-004 321 mg

0.223 % 62.3 mg/kg715 µgEPA 7000B / 3050B

The Matrix Spike (MS) failed. The MS is a duplicate sample spiked with lead. Lead concentration 
required dilutions which decreased the spike in the MS below acceptance limits. Sample results are 
not affected by the failure and are accurate.

2230 mg/kgLead

Ceiling 04/16/1933L-1425311100-005 323 mg

0.333 % 155 mg/kg1070 µgEPA 7000B / 3050B 3330 mg/kgLead

Analyst: MRS

311100-04/18/19 05:38 PM

Metals Supervisor
Reviewed By: Jennifer Lee

Federal Lead Paint Statute

Location UnitClearance

Lead in paint by weight < 0.50 %

Lead in paint as PPM < 5000 mg/kg

Page 1 of  1

Minimum reporting limit: 10.0 µg.  Concentration and *Reporting Limit (RL) based on weights provided by client. All internal QC parameters were 
met. Unusual sample conditions, if any, are described. Values are reported to three significant figures. PPM = mg/kg | PPB = µg/kg. The test 
results reported relate only to the samples submitted. AIHA-LAP, LLC accredited for Lead (Lab ID 100527).
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Project: Racine Steel Castings (1690005036)
Sample ID: OWS
Collection Date: 11/14/2017 10:20 AM Matrix: SEDIMENT

Analyses Result Qual Units Date Analyzed
Report 
Limit 

Client: Ramboll Environ US Corporation
Work Order: 17111072

Dilution 
Factor

Lab ID: 17111072-01

ALS Group, USA Date: 08-Dec-17

MDL 

PCBS SW8082 Analyst: EBPrep: SW3546 / 11/22/17Method:
Aroclor 1016 11/28/2017 14:2771 µg/Kg-dry 1U 24
Aroclor 1221 11/28/2017 14:2771 µg/Kg-dry 1U 24
Aroclor 1232 11/28/2017 14:2771 µg/Kg-dry 1U 24
Aroclor 1242 11/28/2017 14:2771 µg/Kg-dry 1U 24
Aroclor 1248 11/28/2017 14:2771 µg/Kg-dry 1U 24
Aroclor 1254 11/28/2017 14:2771 µg/Kg-dry 1U 20
Aroclor 1260 11/28/2017 19:133,600 µg/Kg-dry 5012,000 990

Aroclor 1262 11/28/2017 14:2771 µg/Kg-dry 1U 20
Aroclor 1268 11/28/2017 14:2771 µg/Kg-dry 1U 20
PCBs, Total 11/28/2017 19:133,600 µg/Kg-dry 5012,000 990

 Surr: Decachlorobiphenyl 11/28/2017 14:2740-140 %REC 147.2

 Surr: Tetrachloro-m-xylene 11/28/2017 14:2745-124 %REC 146.0

VOLATILE ORGANIC COMPOUNDS SW8260B Analyst: LSYPrep: SW5035 / 11/16/17Method:
1,1,1-Trichloroethane 11/17/2017 16:49300 µg/Kg-dry 10U 140
1,1,2,2-Tetrachloroethane 11/17/2017 16:49300 µg/Kg-dry 10U 130
1,1,2-Trichloroethane 11/17/2017 16:49300 µg/Kg-dry 10U 130
1,1,2-Trichlorotrifluoroethane 11/17/2017 16:49300 µg/Kg-dry 10U 190
1,1-Dichloroethane 11/17/2017 16:49300 µg/Kg-dry 10U 110
1,1-Dichloroethene 11/17/2017 16:49300 µg/Kg-dry 10U 97
1,2,3-Trichlorobenzene 11/17/2017 16:49300 µg/Kg-dry 10U 140
1,2,4-Trichlorobenzene 11/17/2017 16:49300 µg/Kg-dry 10U 100
1,2,4-Trimethylbenzene 11/17/2017 16:49300 µg/Kg-dry 10650 56

1,2-Dibromo-3-chloropropane 11/17/2017 16:491,000 µg/Kg-dry 10U 280
1,2-Dibromoethane 11/17/2017 16:49300 µg/Kg-dry 10U 84
1,2-Dichlorobenzene 11/17/2017 16:49300 µg/Kg-dry 10U 110
1,2-Dichloroethane 11/17/2017 16:49300 µg/Kg-dry 10U 130
1,2-Dichloropropane 11/17/2017 16:49300 µg/Kg-dry 10U 52
1,3,5-Trimethylbenzene 11/17/2017 16:49300 µg/Kg-dry 10480 92

1,3-Dichlorobenzene 11/17/2017 16:49300 µg/Kg-dry 10U 100
1,4-Dichlorobenzene 11/17/2017 16:49300 µg/Kg-dry 10U 72
2-Butanone 11/17/2017 16:492,000 µg/Kg-dry 10U 250
2-Hexanone 11/17/2017 16:49300 µg/Kg-dry 10U 150
4-Methyl-2-pentanone 11/17/2017 16:49300 µg/Kg-dry 10U 140
Benzene 11/17/2017 16:49300 µg/Kg-dry 10U 51
Bromochloromethane 11/17/2017 16:49300 µg/Kg-dry 10U 150
Bromodichloromethane 11/17/2017 16:49300 µg/Kg-dry 10U 170
Bromoform 11/17/2017 16:49300 µg/Kg-dry 10U 130
Bromomethane 11/17/2017 16:491,000 µg/Kg-dry 10U 570

AR Page 1 of  7

Note: See Qualifiers page for a list of qualifiers and their definitions.
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Project: Racine Steel Castings (1690005036)
Sample ID: OWS
Collection Date: 11/14/2017 10:20 AM Matrix: SEDIMENT

Analyses Result Qual Units Date Analyzed
Report 
Limit 

Client: Ramboll Environ US Corporation
Work Order: 17111072

Dilution 
Factor

Lab ID: 17111072-01

ALS Group, USA Date: 08-Dec-17

MDL 

Carbon disulfide 11/17/2017 16:49300 µg/Kg-dry 10U 160
Carbon tetrachloride 11/17/2017 16:49300 µg/Kg-dry 10U 120
Chlorobenzene 11/17/2017 16:49300 µg/Kg-dry 10U 100
Chloroethane 11/17/2017 16:491,000 µg/Kg-dry 10U 100
Chloroform 11/17/2017 16:49300 µg/Kg-dry 10U 110
Chloromethane 11/17/2017 16:491,000 µg/Kg-dry 10U 250
cis-1,2-Dichloroethene 11/17/2017 16:49300 µg/Kg-dry 10U 94
cis-1,3-Dichloropropene 11/17/2017 16:49300 µg/Kg-dry 10U 110
Cyclohexane 11/17/2017 16:49300 µg/Kg-dry 10U 98
Dibromochloromethane 11/17/2017 16:49300 µg/Kg-dry 10U 170
Dichlorodifluoromethane 11/17/2017 16:49300 µg/Kg-dry 10U 63
Ethylbenzene J 11/17/2017 16:49300 µg/Kg-dry 1085 63

Isopropylbenzene 11/17/2017 16:49300 µg/Kg-dry 10U 92
m,p-Xylene J 11/17/2017 16:49600 µg/Kg-dry 10500 140

Methyl tert-butyl ether 11/17/2017 16:49300 µg/Kg-dry 10U 86
Methylcyclohexane 11/17/2017 16:49300 µg/Kg-dry 10U 110
Methylene chloride 11/17/2017 16:49300 µg/Kg-dry 10U 130
Naphthalene 11/17/2017 16:491,000 µg/Kg-dry 101,200 83

o-Xylene J 11/17/2017 16:49300 µg/Kg-dry 10120 120

Styrene 11/17/2017 16:49300 µg/Kg-dry 10U 120
Tetrachloroethene 11/17/2017 16:49300 µg/Kg-dry 10U 87
Toluene J 11/17/2017 16:49300 µg/Kg-dry 10150 82

trans-1,2-Dichloroethene 11/17/2017 16:49300 µg/Kg-dry 10U 110
trans-1,3-Dichloropropene 11/17/2017 16:49300 µg/Kg-dry 10U 170
Trichloroethene 11/17/2017 16:49300 µg/Kg-dry 10U 130
Trichlorofluoromethane 11/17/2017 16:49300 µg/Kg-dry 10U 150
Vinyl chloride 11/17/2017 16:49300 µg/Kg-dry 10U 64
Xylenes, Total J 11/17/2017 16:49900 µg/Kg-dry 10620 260

 Surr: 1,2-Dichloroethane-d4 11/17/2017 16:4970-130 %REC 10102

 Surr: 4-Bromofluorobenzene 11/17/2017 16:4970-130 %REC 1098.2

 Surr: Dibromofluoromethane 11/17/2017 16:4970-130 %REC 1094.2

 Surr: Toluene-d8 11/17/2017 16:4970-130 %REC 1095.0

MOISTURE SW3550C Analyst: NWMethod:
Moisture 11/28/2017 12:500.050 % of sample 18.2 0.025

AR Page 2 of  7

Note: See Qualifiers page for a list of qualifiers and their definitions.
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Project: Racine Steel Castings (1690005036)
Sample ID: OWS TCLP
Collection Date: 11/14/2017 10:20 AM Matrix: TCLP EXTRACT

Analyses Result Qual Units Date Analyzed
Report 
Limit 

Client: Ramboll Environ US Corporation
Work Order: 17111072

Dilution 
Factor

Lab ID: 17111072-02

ALS Group, USA Date: 08-Dec-17

MDL 

TCLP METALS ANALYSIS BY ICP-MS SW6020A Analyst: JFPrep: SW3005A / 11/28/17Method:
Chromium J 11/28/2017 14:340.050 mg/L 10.013 0.0065

Lead 11/28/2017 14:340.050 mg/L 10.53 0.0033

AR Page 3 of  7

Note: See Qualifiers page for a list of qualifiers and their definitions.
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Attachment #4 
 

 

INDEMNIFICATION AGREEMENT AND RELEASE 
 

WHEREAS, _________________________________________________________________, a Wisconsin 
corporation (hereinafter “Requester”) has requested permission to access the property known as Racine Steel 
Castings site, 1145 N Memorial Dr., for mandatory site walk through for demolition on May 22, 10am‐4pm.  
 

WHEREAS, the temporary use shall not exceed the stated time limit, and Requestor has obtain approval 
from the Executive Director of the Redevelopment Authority of the City of Racine for the use of the site, including 
any temporary signage and the site layout, including locations of tents, tables, food services, portable toilets, etc., 
as applicable. 
 

NOW, THEREFORE, permission is granted to Requestor, in accordance with its request, on the following 
conditions: 

 
(a) Requestor hereby covenants NOT TO SUE and further agrees to indemnify, defend and hold 
harmless City of Racine and Redevelopment Authority of the City of Racine, its departments, officers, 
agents, employees and volunteers from and against any and all costs (no limitation), damages, expenses 
or liability for personal injuries, bodily injuries, death or property damage sustained by its officers, 
employees, agents, or volunteer workers relating to the use of said area during the time specified above. 
 
(b) Requestor shall provide the City of Racine and Redevelopment Authority of the City of Racine 
with general liability insurance coverage in the minimum amount of $1,000,000 per occurrence, combined 
coverage, for the term of this agreement, as evidenced by a Certificate of Insurance submitted to the 
Office of City Development and naming City of Racine and Redevelopment Authority of the City of Racine, 
its departments, officers, agents, employees and volunteers as an additional insured for purposes of the 
use of the property. 

 
(c) Requestor shall obtain all necessary permits and shall comply with all applicable laws, 
regulations, codes and ordinances, including the remediation of any leaked/spilled hazardous material. 

 
(d) Requestor assumes all responsibility for, and agrees to hold City of Racine and Redevelopment 
Authority of the City of Racine harmless for, any damage to any equipment or materials incurred in any 
manner, including but not limited to vandalism, theft, exposure to the elements, or condition of the 
property. 

 
(e) Requestor shall remove all equipment and materials, remove and properly dispose of any 
accumulated trash, and restore the property to its prior condition within twenty‐four (24) hours of the 
conclusion of the temporary use.  At least five (5) days prior to the event, Requestor shall pay a cleanup 
deposit of $1,000.00 to the Redevelopment Authority of the City of Racine, which shall be refunded in 
whole or in part at the sole discretion of the Director of City Development. 
 
 
(Requestor) 

 
I have the authority to bind the Requestor. 

I have read this release and waiver of liability, fully understand its terms, and understand that I 
have given up substantial rights of the Requestor by signing it. 

 
By:  
Printed Name:  
Title:  
Date:  

By:  
Printed Name:  
Title:  
Date:  
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Indemnification 
 

To the fullest extent allowable by law, Contractor hereby indemnifies and shall defend 

and hold harmless the City of Racine, its elected and appointed officials, officers, employees or 

authorized representatives or volunteers and each of them from and against any and all suits, 

actions, legal or administrative proceedings, claims, demands, damages, liabilities, interest, 

attorneys' fees, costs, and expenses of whatsoever kind or nature whether arising before, during, 

or after completion of the work hereunder and in any manner directly or indirectly caused, 

occasioned, or contributed to in whole or in part or claimed to be caused, occasioned, or 

contributed to in whole or in part, by reason of any act, omission, fault, or negligence, whether 

active or passive, of Contractor or of anyone acting under its direction or control or on its behalf 

in connection with or incident to the performance of this Agreement regardless if liability 

without fault is sought to be imposed on the City of Racine, Contractor's aforesaid indemnity and 

hold harmless agreement shall not be applicable to any liability caused by the sole fault, sole 

negligence, or willful misconduct of the City of Racine, or its elected and appointed officials, 

officers, employees or authorized representatives or volunteers. This indemnity provision shall 

survive the termination or expiration of this Agreement. 

 

In any and all claims against the City of Racine, its elected and appointed officials, 

officers, employees or authorized representatives or volunteers by an employee of Contractor, 

any subcontractor, or anyone for whose acts any of them may be liable, the indemnification 

obligation under this paragraph shall not be limited in any way by any limitation on the amount 

or type of damages, compensation, or benefits payable by or for the Contractor or any 

subcontractor under Worker's Compensation Acts, Disability Benefit Acts, or other employee 

benefit acts. 

 

No provision of this Indemnification clause shall give rise to any duties not otherwise 

provided for by this Agreement or by operation of law.  No provision of this Indemnity clause 

shall be construed to negate, abridge, or otherwise reduce any other right or obligation of 

indemnity that would otherwise exist as to the City of Racine, its elected and appointed officials, 

officers, employees or authorized representatives or volunteers under this or any other contract. 

This clause is to be read in conjunction with all other indemnity provisions contained in this 

Agreement.  Any conflict or ambiguity arising between any indemnity provisions in this 

Agreement shall be construed in favor of indemnified parties except when such interpretation 

would violate the laws of the state in which the job site is located. Contractor shall reimburse the 

City of Racine, its elected and appointed officials, officers, employees or authorized 

representatives or volunteers for any and all legal expenses and costs incurred by each of them in 

connection therewith or in enforcing the indemnity herein provided.  Contractor's obligation to 

indemnify shall not be restricted to insurance proceeds, if any, received by the City of Racine, its 

elected and appointed officials, officers, employees or authorized representatives or volunteers. 

 

Insurance Requirements 

 

The Contractor shall not commence work under a contract until he has obtained all 

insurance required under this paragraph and has filed certificates thereof with the Owner, nor 

shall the Contractor allow a Subcontractor to commence work until all similar insurance required 
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has been so obtained and filed with the Contractor.  Unless otherwise specified in this 

Agreement, the Contractor shall, at its sole expense, maintain in effect at all times during the 

performance of the Work, insurance coverage with limits not less than those set forth below with 

insurers and under forms of policies set forth below. 

 

Worker's Compensation and Employers Liability Insurance - The Contractor shall 

cover or insure under the applicable labor laws relating to worker's compensation 

insurance, all of their employees in accordance with the law in the State of Wisconsin.  

The Contractor shall provide statutory coverage for work related injuries and employer's 

liability insurance with limits of $1,000,000 each accident, $1,000,000 disease policy 

limit, and $1,000,000 disease each employee. 

 

Commercial General liability and Automobile Liability Insurance - The Contractor 

shall provide and maintain the following commercial general liability and automobile 

liability insurance:  

 

Coverage – Coverage for commercial general liability and automobile liability 

insurance shall be at least as broad as the following: 

 

1. Insurance Services Office (ISO) Commercial General Liability 

Coverage (Occurrence Form CG0001)  

 

2. Insurance Services Office (ISO) Business Auto Coverage (Form 

CA0001), 

covering Symbol 1 (any vehicle) 

 

Limits -The Contractor shall maintain limits no less than the following: 

 

1. General Liability - One million dollars ($1,000,000) per occurrence 

($2,000,000 general aggregate if applicable) for bodily injury, personal 

injury and property damage.  If Commercial General Liability Insurance 

or other form with a general aggregate limit is used, either the general 

aggregate limit shall apply separately to the project/location (with the ISO 

CG 2503, or ISO CG 2504, or insurer's equivalent endorsement provided 

to the City of Racine) or the general aggregate including product-

completed operations aggregate limit shall be twice the required 

occurrence limit. 

 

2. Automobile Liability- One million dollars ($1,000,000)for bodily injury 

and property damage per occurrence limit covering all vehicles to be used 

in relationship to the Agreement. 

 

3. Umbrella Liability- Five Million dollars ($5,000,000) for bodily injury, 

personal injury and property damage per occurrence in excess of coverage 

carried for Employers' Liability, Commercial General Liability and 

Automobile Liability as described above. 

Insurance and Indemnification

Page 60 of 65



 

Required Provisions - The general liability and automobile liability policies are 

to contain, or be endorsed to contain, the following provisions: 

 

1. The City of Racine, its elected and appointed officials, officers, 

employees or authorized representatives or volunteers are to be given 

additional insured status as respects liability arising out of activities 

performed by or on behalf of the Contractor; on products and completed 

operations of the Contractor; for premises occupied or used by the 

Contractor; and on any vehicles owned, leased, hired or borrowed by the 

Contractor. 

 

2. The coverage shall contain no special limitations on the scope of 

protection afforded to the City of Racine, its elected and appointed 

officials, officers, employees or authorized representatives or volunteers. 

 

3. For any claims related to this project, the Contractor's insurance shall be 

primary insurance as respects the City of Racine, its elected and appointed 

officials, officers, employees or authorized representatives or volunteers.  

Any insurance, self-insurance, or other coverage maintained by the City of 

Racine, its elected and appointed officials, officers, employees, or 

authorized representatives or volunteers shall not contribute to it. 

 

4. Any failure to comply with reporting or other provisions of the policies 

including breaches of warranties shall not affect coverage provided to the 

City of Racine, its elected and appointed officials, officers, employees or 

authorized representatives or volunteers. 

 

5. The Contractor's insurance shall apply separately to each insured 

against whom claim is made or suit is brought, except with respect to the 

limits of the insurer's liability. 

 

6. Each insurance policy required by this agreement shall state, or be 

endorsed to state, that coverage shall not be canceled by the insurance 

carrier or the Contractor, except after sixty (60) days (or 10 days for non-

payment of premium) prior written notice by U.S. mail has been given to 

the City of Racine. 

 

7. Such liability insurance shall indemnify the City of Racine, its elected 

and appointed officials, officers, employees or authorized representatives 

or volunteers against loss from liability imposed by law upon, or assumed 

under contract by, the Contractor for damages on account of such bodily 

injury (including death), property damage, personal injury, completed 

operations, and products liability. 
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8. The general liability policy shall cover bodily injury and property 

damage liability, owned and non-owned equipment, blanket contractual 

liability, completed operations liability with a minimum of a 24 month 

policy extension, explosion, collapse, underground excavation, and 

removal of lateral support, and shall not contain an exclusion for what is 

commonly referred to by the insurers as the "XCU" hazards.  The 

automobile liability policy shall cover all owned, non-owned, and hired 

vehicles.  All of the insurance shall be provided on policy forms and 

through companies satisfactory to the City of Racine, and shall have a 

minimum A.M. Best's rating of A-VII. 

 

Deductibles and Self-Insured Retentions - Any deductible or self-insured 

retention must be declared to and approved by the City of Racine.  At the option 

of the City of Racine, the insurer shall either reduce or eliminate such deductibles 

or self-insured retentions. 

 

Evidences of Insurance - Prior to execution of the agreement, the Contractor 

shall file with the City of Racine a certificate of insurance (Acord Form 25-S or 

equivalent) signed by the insurer's representative evidencing the coverage 

required by this agreement.  Such evidence shall include an additional insured 

endorsement signed by the insurer's representative. Such evidence shall also 

include confirmation that coverage includes or has been modified to include all 

required provisions 1-8. 

 

Responsibility for Work - Until the completion and final acceptance by the City 

of Racine of all the work under and implied by this agreement, the work shall be 

under the Contractor's responsibility care and control. The Contractor shall 

rebuild, repair, restore and make good all injuries, damages, re-erections, and 

repairs occasioned or rendered necessary by causes of any nature whatsoever. 

 

Sub-Contractors - In the event that the Contractor employs other contractors 

(subcontractors) as part of the work covered by this agreement, it shall be the 

Contractor's responsibility to require and confirm that each sub-contractor meets 

the minimum insurance requirements specified above. 

 

Builder's Risk/Installation Floater - The City of Racine will not assume 

responsibility for loss, including loss of use, for damage to property, materials, 

tools, equipment, and items of a similar nature that are being either used in the 

work being performed by the contractor or are to be installed or erected by the 

contractor.  If coverage is desired for this exposure, the Contractor may, at 

his/her/its own cost, procure insurance to cover same. 

 

Safety & Security 
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The Contractor shall execute and maintain its work so as to avoid injury or damage to any 

person or property. The Contractor shall comply with the requirements of the specifications 

relating to safety measures applicable in particular operations or kinds of work. 

 

In carrying out its work, the Contractor shall at all times exercise all necessary 

precautions for the safety of employees appropriate to the nature of the work and the conditions 

under which the work is to be performed, and be in compliance with all applicable federal, state, 

and local statutory and regulatory requirements including Wisconsin Labor Code; and the U.S. 

Department of Transportation Omnibus Transportation Employee Testing Act. Safety 

precautions, as applicable, shall include but not be limited to: adequate life protection and 

lifesaving equipment; adequate illumination; instructions in accident prevention for all 

employees, such as the use of machinery guards, safe walkways, scaffolds, ladders, bridges, gang 

planks, confined space procedures, trenching and shoring, fall protection, and other safety 

devices; equipment and wearing apparel as are necessary or lawfully required to prevent 

accidents, injuries, or illnesses; and adequate facilities for the proper inspection and maintenance 

of safety measures. 

 

The Contractor shall be responsible for the safeguarding of all utilities. At least two 

working days before beginning work, the Contractor shall call the "Diggers Hotline" Service in 

order to determine the location of substructures. The Contractor shall immediately notify the City 

of Racine and the utility owner if he/she/it disturbs, disconnects, or damages any utility. 

 

In accordance with Wisconsin Labor regulations, the Contractor shall submit to the City 

of Racine specific plans to show details of provisions for worker protection from caving ground 

during excavations of trenches of five feet or more in depth.  The excavation/trench safety plan 

shall be submitted to and accepted by the City of prior to starting excavation. The trench safety 

plan shall have details showing the design of shoring, bracing, sloping or other provisions to be 

made for worker protection from the hazard of caving ground.  If such a plan varies from the 

shoring system standards established by the State of Wisconsin, a Wisconsin registered civil or 

structural engineer shall prepare the plan. As part of the plan, a note shall be included stating that 

the registered civil or structural engineer certifies that the plan complies with the applicable 

construction codes in Wisconsin or that the registered civil or structural engineer certifies that the 

plan is not less effective than the shoring, bracing, sloping, or other provisions of the existing 

law or regulations. In no event shall the Contractor use a shoring, sloping, or protective system 

less effective than that required by the State. Submission of this plan is in no way relieves the 

Contractor of the requirement to maintain safety in all areas. If excavation or trench work 

requiring a permit be undertaken, the Contractor shall submit his/her/its permit with the 

excavation/trench work safety plan to the City of Racine before work begins. The names and 

telephone numbers of at least two medical doctors practicing in the vicinity and the telephone 

number of the local ambulance service shall be prominently displayed adjacent to telephones. 

 

 

For Use in Construction Contracts through the City of Racine Purchasing Office Effective 

11/12 
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INSTRUCTION TO BIDDERS 
 
 

 

The specifications shall be held to include the Advertisement, Instructions to 

Bidders, Manufacturer’s Qualifications, General Conditions, Proposal, Contract 

and Specifications. 

 

All bids shall be made out as directed in the specifications and shall be on the 

Standard Proposal form furnished by the City of Racine. Any bid not on this form 

will not be accepted. Failure to comply with these requirements may result in 

rejection of bidder’s proposal. Bids will be placed in a sealed envelope and 
marked with the words “OFFICIAL NOTICE #7-2019" Please return this entire bid 
package with your bid. 

 

Bids are to be State and Federal Tax Exempt.  A tax exemption certificate will be 

furnished to the successful bidder.  No bid may be withdrawn after the time for 

opening bids. 

 

Payment for the work will be in cash upon completion and acceptance of the 

work unless otherwise specified.  If monthly payments are made, they will be 

made as set forth in the contract. 

 

The City of Racine reserves the right to reject any or all bids or to accept any bid 

considered most advantageous to the City. It also reserves the right to waive 

any informality in bids received whenever such waiver is in the best interest of 

the City of Racine. 

 

The accompanying bid includes the furnishing of all materials, labor and 

equipment required by the attached specifications, which I have carefully 

examined, and I hereby certify that the statements made herein are true and 

correct. 

 

The undersigned represents that the prices in the accompanying bid are neither 

directly or indirectly the result of an agreement with any other bidder. 

 

 

 

COMPANY:   ________________________ 

 

ADDRESS:   ________________________ 

 

CITY, STATE:   ________________________ 

        

SIGNATURE:   ________________________ 

 

PRINTED NAME: ________________________ 
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BIDDER’S CERTIFICATION 
 

I hereby certify that all statements herein are made in behalf of: 
 
 
Name of Corporation, Partnership or Person submitting bid 
 
a corporation organized and existing under the laws of the State of: 
 
 
a partnership consisting of:__________________________________________________ 
 
an individual trading as:____________________________________________________ 
 
of the City of ____________________________________State  of__________________ 
 
that I have examined and carefully prepared this proposal from the 
 
plans and specifications and have checked the same  in detail before 
 
submitting this proposal; that I have full authority to make such statements 
 
and submit this proposal in its (their) behalf, and that said statements are true and correct 
 
    SIGNATURE:_______________________ 
 
    TITLE:_____________________________ 
 
Sworn and subscribed to before me 
 
 this___________day of__________20_____. 
 
 
 
(Notary or other officer authorized to administer oaths) 
 
SEAL: 
      My commission expires________________ 
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